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UPPER FLAMINGO DIVERSION CHANNEL DACW0902B0009

SECTION 00010

BID SCHEDULE

PART 1   GENERAL

Note : Some of the lump sum items reference drawings and plans that utilize 
English units of measurements.  

1.1   Base Bid (Item 0001 through Item 0051)

                                                         Unit
Item   Description                      Quantity   Unit Price   Amount

0001  TRAFFIC CONTROL,                      1.00    LS  $___.__ $_____.___
      ENTIRE PROJECT INCLUDING
      OPTION ITEM No. 1 AND OPTION
      ITEM No. 2
  
0002  DIVERSION AND CONTROL OF WATER,       1.00    LS  $___.__ $_____.___
      ENTIRE PROJECT INCLUDING
      OPTION ITEM No. 1 AND OPTION
      ITEM No. 2

0003  CLEAR SITE AND REMOVE                 1.00    LS  $___.__ $_____.___
      OBSTRUCTIONS,
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+29.000 TO STA. 69+80.000
      

0004  EXCAVATION,                         232,936   m3  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+29.000 TO STA. 69+80.000

0005  COMPACTED FILL, CHANNEL,            222,254   m3  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+34.000 TO STA. 69+80.000

0006  TEMPORARY DISPOSAL OF EXCESS         12,044   m3  $___.__ $_____.___
      EXCAVATED MATERIAL   

0007  CONCRETE, CHANNEL INVERT SLAB,        2,733   m3  $___.__ $_____.___
      EXCEPT BETWEEN STA. 46+51.092
      TO STA. 45+76.000 AND BETWEEN
      STA. 70+20.372 TO STA. 69+80.000
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0008  CONCRETE, CHANNEL WALLS,              2,882   m3  $___.__ $_____.___
      EXCEPT BETWEEN STA. 46+51.092
      TO STA. 45+76.000 AND BETWEEN
      STA. 70+20.372 TO STA. 69+80.000

0009  CONCRETE OVERFLOW STRUCTURES          1.00    LS  $___.__ $_____.___
 
0010  GROUTED RIPRAP,                      2,544    m3  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+20.372 TO STA. 69+80.000
      
0011  REINFORCING STEEL,                     562     t  $___.__ $_____.___
      EXCEPT BETWEEN STA. 46+51.092
      TO STA. 45+76.000 AND BETWEEN
      STA. 70+20.372 TO STA. 69+80.000

0012  AGGREGATE BASE COURSE,               1,807     t  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+34.000 TO STA. 69+80.000

0013  ASPHALT CONCRETE PAVEMENT,           1,172     t  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+34.000 TO STA. 69+80.000

0014  WEEPHOLE SYSTEM,                      1.00    LS  $___.__ $_____.___
      EXCEPT BETWEEN STA. 46+51.092
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+20.372 TO STA. 69+80.000

0015  BOX CONDUIT @ TORREY PINES DRIVE,     1.00    LS  $___.__ $_____.___
      STA. 42+52.904 TO STA. 42+95.576

0016  CHANNEL BOX CONDUIT,                  1.00    LS  $___.__ $_____.___
      STA. 51+75.702 TO STA. 62+00.000 

0017  INVERT ACCESS RAMP,                   1.00    LS  $___.__ $_____.___
      STA. 66+16.692 TO STA. 66+80.000                  
                     
0018  BOX CONDUIT @ TIOGA WAY,              1.00    LS  $___.__ $_____.___
      STA. 68+14.537 TO STA. 68+51.117 
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount  
   
0019  CONFLUENCE/INVERT TRANSITION          1.00    LS  $___.__ $_____.___
      FOR FLAMINGO CHANNEL,
      STA. 68+51.117 to STA. 69+53.335,
      AND A PORTION OF BUFFALO LATERAL,
      STA. 10+00.000 to STA. 10+76.563.

0020  BOX CONDUIT @ BUFFALO DRIVE,          1.00    LS  $___.__ $_____.___
      STA. 70+34.000 TO STA. 70+58.784   

0021  TRAPEZOIDAL TO RECTANGULAR            1.00    LS  $___.__ $_____.___
      CHANNEL TRANSITION,
      STA 70+95.214 TO STA. 71+55.214

0022  BUFFALO LATERAL,                      1.00    LS  $___.__ $_____.___
      STA. 10+76.563 TO STA. 12+10.198

0023  SIDE DRAIN, STA. 42+78.750 RT.        1.00    LS  $___.__ $_____.___

0024  SIDE DRAIN, STA. 55+03.050 RT.        1.00    LS  $___.__ $_____.___

0025  SIDE DRAIN, STA. 56+23.050 LT.        1.00    LS  $___.__ $_____.___

0026  SIDE DRAIN, STA. 56+23.050 RT.        1.00    LS  $___.__ $_____.___

0027  SIDE DRAIN, STA. 58+21.761 RT.        1.00    LS  $___.__ $_____.___
   
0028  SIDE DRAIN, STA. 58+30.000 LT.        1.00    LS  $___.__ $_____.___

0029  SIDE DRAIN, STA. 61+30.000 RT.        1.00    LS  $___.__ $_____.___

0030  SLOTTED CHAMBER,                      1.00    LS  $___.__ $_____.___
      STA. 42+62.879, RT

0031  21 FOOT CHANNEL                       1.00    LS  $___.__ $_____.___

0032  INLET STRUCTURE, SINGLE RCP           1.00    LS  $___.__ $_____.___
      STA. 55+03.050 RT

0033  43 FOOT CHANNEL & TENAYA WAY          1.00    LS  $___.__ $_____.___
      ROAD MODIFICATIONS

0034  INLET STRUCTURE, DOUBLE RCP           1.00    LS  $___.__ $_____.___
      STA. 56+23.050 LT AND RT

0035  TIOGA STREET REMOVAL AND              1.00    LS  $___.__ $_____.___
      RECONSTRUCTION
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0036  TENAYA/DIABLO STORM DRAIN SYSTEM      1.00    LS  $___.__ $_____.___
      FOR SIDE DRAIN, STA. 58+21.761 RT

0037  TENAYA/ELDRIDGE STORM DRAIN SYSTEM    1.00    LS  $___.__ $_____.___
      FOR SIDE DRAIN, STA. 61+30.000 RT

0038  MANHOLES FOR BOX CONDUITS,            1.00    LS  $___.__ $_____.___
      CULVERTS, AND LATERALS, EXCEPT
      BETWEEN STA. 51+75.702 TO
      STA. 46+51.092

0039  ACCESS ROAD @ DURANGO HIGH SCHOOL     1.00    LS  $___.__ $_____.___

0040  ROAD DETOURS @ BUFFALO/TIOGA          1.00    LS  $___.__ $_____.___

0041  CHAIN LINK FENCE,                    2,055    m   $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+34.000 TO STA. 69+80.000

0042  PIPE SAFETY RAILING,                 1,144    m   $___.__ $_____.___
      EXCEPT BETWEEN STA. 46+52.000
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+20.000 TO STA. 70+21.000

0043  CABLE SAFETY RAILING,                1,600    m   $___.__ $_____.___
      EXCEPT BETWEEN STA. 70+20.372
      TO STA. 69+80.000

0044  DOUBLE SWING GATES,                    16    ea   $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+34.000 TO STA. 69+80.000

0045  SOIL STABILIZER,                    25,370    m2  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+34.000 TO STA. 69+80.000

0046  STATION MARKINGS,                     1.00    LS  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894 AND BETWEEN
      STA. 70+34.000 TO STA. 69+80.000

0047  AS-BUILT DRAWINGS                     1.00    LS  $___.__ $_____.___
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0048  DEWEY STREET REMOVAL AND              1.00    LS  $___.__ $_____.___
      REPLACEMENT, STA. 56+00.000
      TO STA. 51+75.702                

0049  0.250 M (10 INCH) SEWER @             1.00    LS  $___.__ $_____.___
      TENAYA WAY                          

0050  0.300 M (12 INCH) WATERLINE @         1.00    LS  $___.__ $_____.___
      BUFFALO DRIVE                       

0051  LADDER SYSTEMS,                       1.00    LS  $___.__ $_____.___
      EXCEPT BETWEEN STA. 51+75.702
      TO STA. 45+14.894

1.2   Option Item No. 1 (Item 0052 through Item 0089)

                                                          Unit
Item   Description                       Quantity   Unit  Price   Amount

0052  CLEAR SITE AND REMOVE                 1.00   LS  $___.__ $_____.___
      OBSTRUCTIONS, STA. 51+75.702
      TO STA. 45+14.894

0053  EXCAVATION,                         66,600   m3  $___.__ $_____.___
      STA. 51+75.702 TO STA. 45+14.894
      
0054  COMPACTED FILL, CHANNEL,            72,200   m3  $___.__ $_____.___
      STA. 51+75.702 TO STA. 45+14.894
      
0055  CONCRETE, CHANNEL INVERT SLAB,         285   m3  $___.__ $_____.___
      STA. 46+51.092 TO STA. 45+14.894
      

0056  CONCRETE, CHANNEL WALLS,               300   m3  $___.__ $_____.___
      STA. 46+51.092 TO STA. 45+14.894
      
0057  REINFORCING STEEL,                      59    t  $___.__ $_____.___
      STA. 46+51.092 TO STA. 45+14.894
      
0058  AGGREGATE BASE COURSE,                 188    t  $___.__ $_____.___
      STA. 46+51.092 TO STA. 45+14.894

0059  ASPHALT CONCRETE PAVEMENT,             122    t  $___.__ $_____.___
      STA. 46+51.092 TO STA. 45+14.894
      
0060  WEEPHOLE SYSTEM,                      1.00   LS  $___.__ $_____.___
      STA. 46+51.092 TO STA. 45+14.894
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount
      
0061  INVERT ACCESS RAMP, STA. 45+14.894    1.00   LS  $___.__ $_____.___
      to STA. 45+76.000

0062  BOX CONDUIT @ REDWOOD STREET,         1.00   LS  $___.__ $_____.___
      STA. 46+51.092 TO STA. 46+87.668

0063  CHANNEL BOX CONDUIT,                  1.00   LS  $___.__ $_____.___
      STA. 46+87.668 TO STA. 47+04.000 

0064  COVERED CONFLUENCE/INVERT             1.00   LS  $___.__ $_____.___
      TRANSITION (SECTION R), STA. 
      47+04.000 TO STA. 49+73.000                   

0065  CHANNEL BOX CONDUIT (SECTION S),      1.00   LS  $___.__ $_____.___
      STA. 49+73.000 TO STA. 49+94.620
      AND PORTION OF RAINBOW LATERAL
      STA. 9+99.100 to STA. 10+21.736 

0066  CHANNEL BOX CONDUIT,                  1.00   LS  $___.__ $_____.___
      STA. 49+94.620 TO STA. 50+37.018 

0067  BOX CONDUIT @ RAINBOW BLVD.,          1.00   LS  $___.__ $_____.___
      STA. 50+37.018 TO STA. 50+88.000

0068  TRANSITION STRUCTURE,                 1.00   LS  $___.__ $_____.___
      STA. 50+88.000 TO STA. 51+38.000

0069  CHANNEL BOX CONDUIT,                  1.00   LS  $___.__ $_____.___
      STA. 51+38.000 TO STA. 51+75.702

0070  RAINBOW LATERAL,                      1.00   LS  $___.__ $_____.___
      STA. 10+21.736 TO STA. 11+38.401

0071  SIDE DRAIN, STA. 46+62.875 RT.        1.00   LS  $___.__ $_____.___

0072  SIDE DRAIN, STA. 48+67.994 RT.        1.00   LS  $___.__ $_____.___

0073  SIDE DRAIN, STA. 50+76.739 RT.        1.00   LS  $___.__ $_____.___
 
0074  SIDE DRAIN, STA. 50+84.247 LT.        1.00   LS  $___.__ $_____.___

0075  DROP INLET STRUCTURE FOR SIDE         1.00   LS  $___.__ $_____.___
      DRAIN, STA. 48+67.994 RT

0076  RAINBOW/DEWEY STORM DRAIN SYSTEM      1.00   LS  $___.__ $_____.___
      FOR SIDE DRAIN, STA. 50+76.739 RT
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                                                         Unit
Item   Description                       Quantity  Unit  Price   Amount

0077  RAINBOW/DEWEY STORM DRAIN SYSTEM      1.00   LS  $___.__ $_____.___
      FOR SIDE DRAIN, STA. 50+84.247 LT

0078  ROAD DETOURS @ RAINBOW BLVD.          1.00   LS  $___.__ $_____.___

0079  MANHOLES FOR BOX CONDUITS,            1.00   LS  $___.__ $_____.___
      CULVERTS, AND LATERALS BETWEEN
      STA. 51+75.702 TO STA. 46+51.092

0080  STREET/SIGNAGE MODIFICATIONS,         1.00   LS  $___.__ $_____.___
      REDWOOD STREET

0081  CHAIN LINK FENCE,                      220    m  $___.__ $_____.___
      STA. 51+75.702 TO STA. 45+14.894
      
0082  PIPE SAFETY RAILING, BETWEEN           150    m  $___.__ $_____.___
      STA. 46+52.000 TO STA. 45+14.894
      
0083  DEWEY STREET REMOVAL AND              1.00   LS  $___.__ $_____.___
      REPLACEMENT, STA. 51+75.702
      TO STA. 50+59.000

0084  0.300 M (12 INCH) WATERLINE @         1.00   LS  $___.__ $_____.___
      RAINBOW BOULEVARD                   

0085  DOUBLE SWING GATES,                      4   ea  $___.__ $_____.___
      STA. 51+75.702 TO STA. 45+14.894
      

0086  SOIL STABILIZER,                     27,300   m2  $___.__ $_____.___
      STA. 51+75.702 TO STA. 45+14.894
      
0087  STATION MARKINGS,                     1.00   LS  $___.__ $_____.___
      STA. 51+75.702 TO STA. 45+14.894
      
0088  LADDER SYSTEMS,                       1.00   LS  $___.__ $_____.___
      BETWEEN STA. 51+75.702
      TO STA. 45+14.894

0089  GROUTED RIPRAP, BETWEEN               1.00   LS  $___.__ $_____.___
      STA. 51+75.702 TO STA. 45+14.894
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1.3   Option Item No. 2 (Item 0090 through Item 0107)

                                                          Unit
Item   Description                       Quantity   Unit  Price   Amount

0090  CLEAR SITE AND REMOVE                 1.00   LS  $___.__ $_____.___
      OBSTRUCTIONS, BETWEEN
      STA. 70+34.000 TO STA. 69+80.000
      

0091  EXCAVATION,                          2,650   m3  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0092  COMPACTED FILL, CHANNEL,             1,285   m3  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0093  CONCRETE, CHANNEL INVERT SLAB,          85   m3  $___.__ $_____.___
      BETWEEN STA. 70+20.372 TO
      STA. 69+80.000

0094  CONCRETE, CHANNEL WALLS,                90   m3  $___.__ $_____.___
      BETWEEN STA. 70+20.372 TO
      STA. 69+80.000

0095  REINFORCING STEEL,                      17    t  $___.__ $_____.___
      BETWEEN STA. 70+20.372 TO
      STA. 69+80.000

0096  AGGREGATE BASE COURSE,                  56    t  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0097  ASPHALT CONCRETE PAVEMENT,              36    t  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0098  WEEPHOLE SYSTEM,                      1.00   LS  $___.__ $_____.___
      BETWEEN STA. 70+20.372 TO
      STA. 69+80.000

0099  CHAIN LINK FENCE,                       54    m  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0100  PIPE SAFETY RAILING,                     4    m  $___.__ $_____.___
      BETWEEN STA. 70+20.000 TO
      STA. 70+21.000
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                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

0101  DOUBLE SWING GATES,                      4   ea  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0102  SOIL STABILIZER,                     1,650   m2  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0103  STATION MARKINGS,                     1.00   LS  $___.__ $_____.___
      BETWEEN STA. 70+34.000 TO
      STA. 69+80.000

0104  BOX CONDUIT @ BUFFALO DRIVE,          1.00   LS  $___.__ $_____.___
      STA. 70+20.372 TO STA. 70+34.000   

0105  GROUTED RIPRAP,                       1.00   LS  $___.__ $_____.___
      BETWEEN STA. 70+20.372 TO
      STA. 69+80.000

0106  CABLE SAFETY RAILING,                   82   m   $___.__ $_____.___
      BETWEEN STA. 70+20.372
      TO STA. 69+80.000

0107  RESTRICTOR PLATE FOR FLAMINGO         1.00   LS  $___.__ $_____.___
      DETENTION BASIN OUTLET

TOTAL ESTIMATED AMOUNT                        $____________________._______

Abbreviations:
m     =   meter
m3    =   cubic meter
m2    =   square meter
t     =   metric ton (1000 kilograms) 
ea    =   each
LS    =   lump sum
HA    =   hectare
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CLAUSES INCORPORATED BY FULL TEXT

1. All extensions of the unit prices shown will be subject to verification 
by the Government.  In case of variation between the unit price and the 
extension, the unit price will be considered to be the bid.

2. If a modification to a bid based on unit prices is submitted which 
provides for a lump sum adjustment to the total estimated amount, the 
application of the lump sum adjustment to each unit price in the Price 
Schedule must be stated.  If it is not stated, the bidder agrees that the 
lump sum adjustment shall be applied on a pro rata basis to every unit 
price in the Price Schedule.

3. Prices must be submitted on all individual items of the Price Schedule, 
otherwise the bid will be considered nonresponsive and will be rejected.

4. For the purpose of initial evaluation of bids, the following will be 
utilized in resolving arithmetic discrepancies found on the face of the 
Price Schedule as submitted by the bidder:

a. Obviously misplaced decimal points will be corrected;

b. In case of discrepancy between the unit price and the extended 
price, the unit price will govern;

c. Apparent errors in extensions of unit prices will be corrected;

d. Apparent errors in addition of lump sum and extended prices 
will be corrected.

5. For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends the bid to be evaluated on the basis of 
unit prices the totals arrived at by the resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the 
abstract of bids.

6. The lump sum "LS" line items in the Price Schedule are not "Estimated 
Quantity" line items and are not subject to the "Variation in Estimated 
Quantity" contract clause.

7. The Contract Clause 52.232-27, "Prompt Payment for Construction 
Contracts" requires that the name and address of the contractor official, 
to whom payment is to be sent, be the same as that in the contract or in a 
proper Notice of Assignment.

8. Principal Contracting Officer. The Contracting Officer who signs this 
contract will be the Principal Contracting Officer for this contract. 
However, any Contracting Officer assigned to the Los Angeles District, 
contracting within his authority, may take formal action on this contract 
when the Principal Contracting Officer is unavailable and the action needs 
to be taken.

9. Amounts and prices shall be indicated in either words or figures, NOT 
BOTH.
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10. Payment of Electronic Funds Transfer (EFT) is the mandatory method of 
payment.  The Contractors attention is directed to Contract Clause NO. 
52.232-33 "Mandatory Information for Electronic Funds Transfer" located in
Section 00800.

11. The bidder shall distribute his indirect costs (overhead, profit, bond, 
etc.,) over all items in the Price Schedule.  The Government will review 
all submitted Price Schedules for any unbalancing of the items.  Any 
submitted Price Schedule determined to be unbalanced may be considered 
nonresponsive and cause the bidder to be ineligible for contract award.

12. The bidder shall furnish all plant, labor, material, equipment, etc., 
necessary to perform all work in strict accordance with the terms and 
conditions set forth in the contract in include all attachments thereto.

13. Some quantities are ESTIMATED, the bidders prices MUST BE FIRM.

14. Bidder is cautioned to check his Price Schedule carefully prior to 
submission.  If the Price Schedule contains unit prices, they should be 
round off to the second decimal point only NOT EXTENDED FUTHER.

15. Contractor is required to fill in Cage code (Reference Section 00600, 
entitled "Required Central Contractor Registration" Mar 1998) and DUNS 
Number (Reference Section 00600, entitled, "Data Universal Numbering
System (DUNS) Number" Jun1999) in Block No. 15 on Standard Form 1442, Name 
and Address Block (Cage Code under Code and DUNS No. under Facility Code 
respectively).

16. The Government contemplates award on one contract to the responsive, 
responsible bidder who submits the low bid for the total of all the items 
in the Price Schedule.

17. Bidders are to submit prices on all line items in the Bid Schedule. The 
Government contemplates award of one contract to the responsive, 
responsible bidder who submits the lowest bid for the Base Bid and Optional 
Bid Items.  See Section 00100, Clause 52.217-5, entitled, "Evaluation of 
Options".  Any bidder who submits a bid without all line items for both 
Base Bid and Optional Bid Items filled out comprehensively and correctly 
will be deemed nonresponsive and their bid will be rejected.  Basis of Bid 
shall be the entire work complete in accordance with the drawings and 
specifications for Base Bid Items, and including the work indicated or 
specified to be provided under any Option Item.

18. Option Item No. 1 may be executed within 270 calendar days after Notice 
To Proceed of Base Bid Items by the Contracting Officer.  A firm fixed bid 
price is required for each option.  No provision is made for enomomic price 
adjustment.

19. Option Item No. 2 may be executed within 400 calendar days after Notice 
To Proceed of Base Bid Items by the Contracting Officer.  A firm fixed bid 
price is required for each option.  No provision is made for enomomic price 
adjustment.
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20. Please refer to Section 00100, Submission of Bids for special 
instructions for Hand-Carried Bids.
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                CERTIFICATE OF CORPORATE PRINCIPAL

1) IF THE OFFEROR IS A JOINT VENTURE, COMPLETE THE FOLLOWING:

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

2) IF THE OFFEROR IS PARTNERSHIP, LIST FULL NAME OF ALL PARTNERS:

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

3) IF THE OFFEROR IS A CORPORATION, THE FOLLOWING CERTIFICATION SHOULD BE
COMPLETED:

                    CERTIFICATION AS TO CORPORATE PRINCIPAL

I, _____________________________________________________________, certify 
that I am the Secretary of the corporation named as principal in the

within contract; that _____________________________________________, who 
signed the said contract on behalf of the principal, was the

_________________________________________________________________ of the 
corporation; that I know his signature and that his signature is genuine; 
and that said contract was duly signed, sealed and attested for in behalf 
of said corporation by authority of its governing body.

                     ____________________________________
                     CORPORATE PRINCIPAL
CORPORATE SEAL

                    ____________________________________
                    SECRETARY
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PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION (Not Used)

    -- End of Section --
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

  1.1   CONTRACT PRICE AND PAYMENT
  1.2   LUMP SUM PAYMENT ITEMS
  1.3   UNIT PRICE PAYMENT ITEMS
  1.4   OPTION ITEM No. 1 AND OPTION ITEM No. 2 LUMP SUM PAYMENT ITEMS
  1.5   OPTION ITEM No. 1 AND OPTION ITEM No. 2 UNIT PRICE PAYMENT ITEMS

PART 2   TRAFFIC CONTROL, ENTIRE PROJECT INCLUDING OPTION ITEM No. 1 AND 
OPTION ITEM No. 2 (Bid Item 0001)

PART 3   DIVERSION AND CONTROL OF WATER, ENTIRE PROJECT INCLUDING OPTION 
ITEM No. 1 AND OPTION ITEM No. 2 (Bid Item 0002).

PART 4   CLEAR SITE AND REMOVE OBSTRUCTIONS, EXCEPT BETWEEN STA. 51+75.702 
TO STA. 45+14.894 AND BETWEEN STA. 70+29.000 TO STA. 69+80.000 
(Bid Item 0003).

PART 5   EXCAVATION, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 AND 
BETWEEN STA. 70+29.000 TO STA. 69+80.000 (Bid Item 0004).

  5.1   Measurement.
  5.2   Payment.
  5.3   Unsatisfactory Soils
  5.4   Excavation for Structures
  5.5   Excavation for Utilities
  5.6   Shoring

PART 6   COMPACTED FILL, EXCEPT BETWEEN STA. 51+75.705 TO STA 45+14.894 AND 
BETWEEN STA. 70+34.000 TO STA. 69+80.000.

  6.1   Measurement.
  6.2   Payment.
    6.2.1   COMPACTED FILL, CHANNEL, EXCEPT BETWEEN STA. 51+75.702 TO STA. 

45+14.894 AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 
0005).

    6.2.2   TEMPORARY DISPOSAL OF EXCESS EXCAVATED MATERIAL (Bid Item 0006).
    6.2.3   Fill for Structures.
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    6.2.4   Trenches.
    6.2.5   Subgrade Preparation.

PART 7   CONCRETE, EXCEPT BETWEEN STA. 46+51.092 TO STA. 45+76.000 AND 
BETWEEN STA. 70+20.372 TO STA. 69+80.000.

  7.1   Measurement.
  7.2   Payment.
    7.2.1   CONCRETE, CHANNEL INVERT SLAB, EXCEPT BETWEEN STA. 46+51.092 TO 

STA. 45+76.000 AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid 
Item 0007).

    7.2.2   CONCRETE, CHANNEL WALLS, EXCEPT BETWEEN STA. 46+51.092 TO STA. 
45+76.000 AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 
0008).

    7.2.3   Concrete, Channel Side Slope.
    7.2.4   Concrete, Cut-off Wall.
    7.2.5   Concrete, Transition
    7.2.6   CONCRETE OVERFLOW STRUCTURES (Bid Item 0009).

PART 8   GROUTED RIPRAP, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0010)

  8.1   Measurement.
  8.2   Payment.

PART 9   REINFORCING STEEL, EXCEPT BETWEEN STA. 46+51.092 TO STA. 45+76.000 
AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0011).

  9.1   Measurement.
  9.2   Payment.

PART 10   AGGREGATE BASE COURSE, EXCEPT BETWEEN STA. 51+75.702 TO STA. 
45+14.894 AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 
0012).

  10.1   Measurement.
  10.2   Payment.

PART 11   ASPHALT CONCRETE PAVEMENT, EXCEPT BETWEEN STA. 51+75.702 TO STA. 
45+14.894 AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 
0013).

  11.1   Measurement.
  11.2   Payment.

PART 12   WEEPHOLE SYSTEM, EXCEPT BETWEEN STA. 46+51.092 TO STA. 45+14.894 
AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0014).

PART 13   BOX CONDUIT @ TORREY PINES DRIVE, STA. 42+52.904 to STA. 
42+95.578 (Bid Item 0015).

PART 14   CHANNEL BOX CONDUIT, STA. 51+75.702 to STA. 62+00.000 (Bid Item 
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0016).

PART 15   INVERT ACCESS RAMP, STA. 66+16.692 to STA. 66+80.000 (Bid Item 
0017).

PART 16   BOX CONDUIT @ TIOGA WAY, STA. 68+14.537 to STA. 68+51.117 (Bid 
Item 0018).

PART 17   CONFLUENCE/INVERT TRANSITION FOR FLAMINGO CHANNEL, STA. 68+51.117 
to STA. 69+53.335, AND A PORTION OF BUFFALO LATERAL, STA. 
10+00.000 to STA. 10+76.563 (Bid Item 0019).

PART 18   BOX CONDUIT @ BUFFALO DRIVE, STA. 70+34.000 to STA. 70+58.784 
(Bid Item 0020) (Note: Other portion of Box Conduit @ Buffalo 
Drive, Sta. 70+20.372 to Sta 70+34.000 is in the Option Item No. 
2).

PART 19   TRAPEZOIDAL TO RECTANGULAR CHANNEL TRANSITION, STA. 70+95.214 to 
STA. 71+15.521 (Bid Item 0021).

PART 20   BUFFALO LATERAL, STA. 10+76.563 to STA. 12+10.198 (Bid Item 0022).

PART 21   SIDE DRAINS (Bid Items 0023, 0024, 0025, 0026, 0027, 0028, 0029).

PART 22   SLOTTED CHAMBER, STA. 42+62.879 RT (Bid Item 0030).

PART 23   21 FOOT CHANNEL (Bid Item 0031).

PART 24   INLET STRUCTURE, SINGLE RCP STA. 55+03.050 RT and INLET 
STRUCTURE, DOUBLE RCP STA. 56+23.050 LT AND RT (Bid Item 0032 and 
0034).

PART 25   43 FOOT CHANNEL & TENAYA WAY ROAD MODIFICATIONS (Bid Item 0033).

PART 26   TIOGA STREET REMOVAL AND RECONSTRUCTION (Bid Item 0035).

PART 27   TENAYA/DIABLO STORM DRAIN SYSTEM FOR SIDE DRAIN, STA 58+21.761 RT 
(Bid Item 0036)

PART 28   TENAYA/ELDRIDGE STORM DRAIN SYSTEM FOR SIDE DRAIN, STA 61+30.000 
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RT (Bid Item 0037)

PART 29   MANHOLES FOR BOX CONDUITS, CULVERTS, AND LATERALS, EXCEPT BETWEEN 
STA. 51+75.702 TO STA. 46+51.092 (Bid Item 0038).

PART 30   ACCESS ROAD @ DURANGO HIGH SCHOOL (Bid Item 0039).

PART 31   ROAD DETOURS @ BUFFALO/TIOGA (Bid Item 0040).

PART 32   CHAIN LINK FENCE, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0041).

  32.1   Measurement.
  32.2   Payment.

PART 33   PIPE SAFETY RAILING, EXCEPT BETWEEN STA. 46+52.000 TO STA. 
45+14.894 AND BETWEEN STA. 70+20.000 TO STA. 70+21.000 (Bid Item 
0042).

  33.1   Measurement
  33.2   Payment

PART 34   CABLE SAFETY RAILING, EXCEPT BETWEEN STA. 70+20.372 TO STA. 
69+80.000 (Bid Item 0043).

  34.1   Measurement
  34.2   Payment

PART 35   DOUBLE SWING GATES, EXCEPT BETWEEN STA. 51+75.702 TO STA. 
45+14.894 AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 
0044).

  35.1   Measurement 
  35.2   Payment.

PART 36   SOIL STABILIZER, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0045).

  36.1   Measurement.
  36.2   Payment

PART 37   STATION MARKINGS, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0046).

PART 38   AS-BUILT DRAWINGS (Bid Item 0047).

  38.1   Measurement
  38.2   Payment
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PART 39   DEWEY STREET REMOVAL AND REPLACEMENT STA. 56+00.000 to STA. 
51+75.702 (Bid Item 0048).

  39.1   Dewey Street Road Closure and Detour Plan
  39.2   Removal
  39.3   Removal and Storage for Reinstallation
  39.4   Protect In Place
  39.5   Replacement Items
  39.6   Restore, Replant, Install and Reinstall Items
  39.7   STORAGE ONE Sign Removal, Storage and/or Temporary Reinstallation 

and Permanent Reinstallation

PART 40   0.250 M (10 INCH) SEWER @ TENAYA WAY (Bid Item 0049).

PART 41   0.300 M (12 INCH) WATERLINE @ BUFFALO DRIVE (Bid Item 0050).

PART 42   LADDER SYSTEMS, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
(Bid Item 0051)

PART 43   CLEAR SITE AND REMOVE OBSTRUCTIONS, STA. 51+75.702 TO STA. 
45+14.894 (Bid Item 0052).

PART 44   EXCAVATION, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 0053).

  44.1   Measurement.
  44.2   Payment.
  44.3   Unsatisfactory Soils
  44.4   Excavation for Structures
  44.5   Excavation for Utilities
  44.6   Shoring

PART 45   COMPACTED FILL, STA. 51+75.702 TO STA. 45+14.894

  45.1   Measurement.
  45.2   Payment.
    45.2.1   COMPACTED FILL, CHANNEL, STA. 51+75.702 TO STA. 45+14.894 (Bid 

Item 0054).
    45.2.2   Fill for Structures.
    45.2.3   Trenches.
    45.2.4   Subgrade Preparation.

PART 46   CONCRETE, STA. 46+51.092 TO STA. 45+14.894.

  46.1   Measurement.
  46.2   Payment.
    46.2.1   CONCRETE, CHANNEL INVERT SLAB, STA. 46+51.092 TO STA. 

45+14.894 (Bid Item 0055).
    46.2.2   CONCRETE, CHANNEL WALLS, STA. 46+51.092 TO STA. 45+14.894 (Bid 

Item 0056).
    46.2.3   Concrete, Cut-off Wall.
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    46.2.4   Concrete, Transition

PART 47   REINFORCING STEEL, STA. 46+51.092 TO STA. 45+14.894 (Bid Item 
0057).

  47.1   Measurement.
  47.2   Payment.

PART 48   AGGREGATE BASE COURSE, STA. 46+51.092 TO STA. 45+14.894 (Bid Item 
0058).

  48.1   Measurement.
  48.2   Payment.

PART 49   ASPHALT CONCRETE PAVEMENT, STA. 46+51.092 TO STA. 45+14.894 (Bid 
Item 0059).

  49.1   Measurement.
  49.2   Payment.

PART 50   WEEPHOLE SYSTEM, STA. 46+51.092 TO STA. 45+14.894 (Bid Item 0060).

PART 51   INVERT ACCESS RAMP, STA. 45+14.894 to STA. 45+76.000 (Bid Item 
0061).

PART 52   BOX CONDUIT @ REDWOOD STREET, STA. 46+51.092 to STA. 46+87.668 
(Bid Item 0062).

PART 53   CHANNEL BOX CONDUIT, STA. 46+87.668 TO STA. 47+04.000 (Bid Item 
0063).

PART 54   COVERED CONFLUENCE/INVERT TRANSITION (SECTION R), STA. 47+04.000 
to STA. 49+73.000 (Bid Item 0064).

PART 55   CHANNEL BOX CONDUIT (SECTION S), STA. 49+73.000 to STA. 49+94.620 
AND PORTION OF RAINBOW LATERAL, STA. 9+99.100 to STA. 10+21.736 
(Bid Item 0065).

PART 56   CHANNEL BOX CONDUIT, STA. 49+94.620 to STA. 50+37.018 (Bid Item 
0066).

PART 57   BOX CONDUIT @ RAINBOW BLVD., STA. 50+37.018 to STA. 50+88.000 
(Bid Item 0067).

PART 58   TRANSITION STRUCTURE, STA. 50+88.000 to STA. 51+38.000 (Bid Item 
0068).
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PART 59   CHANNEL BOX CONDUIT, STA. 51+38.000 to 51+75.702 (Bid Item 0069).

PART 60   RAINBOW LATERAL, STA. 10+21.736 to STA. 11+38.401 (Bid Item 0070).

PART 61   SIDE DRAINS (Bid Items 0071, 0072, 0073, 0074).

PART 62   DROP INLET STRUCTURE FOR SIDE DRAIN, STA. 48+67.994 RT  (Bid Item 
0075).

PART 63   RAINBOW/DEWEY STORM DRAIN SYSTEM FOR SIDE DRAIN, STA. 50+76.739 
RT (Bid Item 0076).

PART 64   RAINBOW/DEWEY STORM DRAIN SYSTEM FOR SIDE DRAIN, STA. 50+84.247 
RT (Bid Item 0077).

PART 65   ROAD DETOURS @ RAINBOW BLVD (Bid Item 0078).

PART 66   MANHOLES FOR BOX CONDUITS, CULVERTS, AND LATERALS BETWEEN STA. 
51+75.702 TO STA. 45+14.894 (Bid Item 0079).

PART 67   STREET/SIGNAGE MODIFICATIONS, REDWOOD STREET (Bid Item 0080).

PART 68   CHAIN LINK FENCE, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 
0081).

  68.1   Measurement.
  68.2   Payment.

PART 69   PIPE SAFETY RAILING, BETWEEN STA. 46+52.000 TO STA. 45+14.894 
(Bid Item 0082).

  69.1   Measurement
  69.2   Payment

PART 70   DEWEY STREET REMOVAL AND REPLACEMENT, STA. 51+75.702 TO STA. 
50+59.000 (Bid Item 0083).

  70.1   Removal
  70.2   Removal and Storage for Reinstallation
  70.3   Protect In Place
  70.4   Replacement Items
  70.5   Restore, Replant, Install and Reinstall Items
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PART 71   0.300 M (12 INCH) WATERLINE @ RAINBOW BOULEVARD (Bid Item 0084)

PART 72   DOUBLE SWING GATES, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 
0085).

  72.1   Measurement 
  72.2   Payment.

PART 73   SOIL STABILIZER, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 0086).

  73.1   Measurement.
  73.2   Payment

PART 74   STATION MARKINGS, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 
0087).

PART 75   LADDER SYSTEMS, BETWEEN STA. 51+75.702 TO STA. 45+14.894 (Bid 
Item 0088).

PART 76   GROUTED RIPRAP, BETWEEN STA. 51+75.702 TO STA. 45+14.894 (Bid 
Item 0089)

  76.1   Measurement.
  76.2   Payment.

PART 77   CLEAR SITE AND REMOVE OBSTRUCTIONS, BETWEEN STA. 70+34.000 TO 
STA. 69+80.000 (Bid Item 0090).

PART 78   EXCAVATION, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 
0091).

  78.1   Measurement.
  78.2   Payment.
  78.3   Unsatisfactory Soils
  78.4   Excavation for Structures
  78.5   Excavation for Utilities
  78.6   Shoring

PART 79   COMPACTED FILL, BETWEEN STA. 70+34.000 TO STA. 69+80.000.

  79.1   Measurement.
  79.2   Payment.
    79.2.1   COMPACTED FILL, CHANNEL, BETWEEN STA. 70+34.000 TO STA. 

69+80.000 (Bid Item 0092).
    79.2.2   Fill for Structures.
    79.2.3   Trenches.
    79.2.4   Subgrade Preparation.

PART 80   CONCRETE, BETWEEN STA. 70+20.372 TO STA. 69+80.000.
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  80.1   Measurement.
  80.2   Payment.
    80.2.1   CONCRETE, CHANNEL INVERT SLAB, BETWEEN STA. 70+20.372 TO STA. 

69+80.000 (Bid Item 0093).
    80.2.2   CONCRETE, CHANNEL WALLS, BETWEEN STA. 70+20.372 TO STA. 

69+80.000 (Bid Item 0094).
    80.2.3   Concrete, Cut-off Wall.
    80.2.4   Concrete, Transition

PART 81   REINFORCING STEEL, BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid 
Item 0095).

  81.1   Measurement.
  81.2   Payment.

PART 82   AGGREGATE BASE COURSE, BETWEEN STA. 70+34.000 TO STA. 69+80.000 
(Bid Item 0096).

  82.1   Measurement.
  82.2   Payment.

PART 83   ASPHALT CONCRETE PAVEMENT, BETWEEN STA. 70+34.000 TO STA. 
69+80.000 (Bid Item 0097).

  83.1   Measurement.
  83.2   Payment.

PART 84   WEEPHOLE SYSTEM, BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid 
Item 0098).

PART 85   CHAIN LINK FENCE, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid 
Item 0099).

  85.1   Measurement.
  85.2   Payment.

PART 86   PIPE SAFETY RAILING, BETWEEN STA. 70+20.000 TO STA. 70+21.000 
(Bid Item 0100).

  86.1   Measurement
  86.2   Payment

PART 87   DOUBLE SWING GATES, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid 
Item 0101).

  87.1   Measurement 
  87.2   Payment.

PART 88   SOIL STABILIZER, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid 
Item 0102).

  88.1   Measurement.
  88.2   Payment
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PART 89   STATION MARKINGS, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid 
Item 0103).

PART 90   BOX CONDUIT @ BUFFALO DRIVE, STA. 70+20.372 to STA. 70+34.000 
(Bid Item 0104).

PART 91   GROUTED RIPRAP, BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid 
Item 0105)

  91.1   Measurement.
  91.2   Payment.

PART 92   CABLE SAFETY RAILING, BETWEEN STA. 70+20.372 TO STA. 69+80.000 
(Bid Item 0106).

  92.1   Measurement
  92.2   Payment

PART 93   RESTRICTOR PLATE FOR FLAMINGO DETENTION BASIN OUTLET (Bid Item 
0107)

-- End of Section Table of Contents --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   CONTRACT PRICE AND PAYMENT

The contract price and payment shall constitute full compensation as stated 
in the Contract Clause, CONTRACT PRICES - BIDDING SCHEDULES, for completion 
of the work.  No separate payment will be made for any material or work 
necessary to complete the work that is not specifically mentioned, such 
materials and work shall be considered incidental to all bid items.  As 
stated in Contract Clause, SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION, 
the word "provided" shall be understood to mean "furnished and installed" 
when used in this section or elsewhere in the technical sections.

1.2   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.  Some of the lump sum payment items reference 
drawings and plans that utilize english units of measurements.

1.3   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.
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1.4   OPTION ITEM No. 1 AND OPTION ITEM No. 2 LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.  Option Item No. 1 includes channel construction 
work and all appurtenances between Station 51+75.702 to Station 45+14.894; 
Option Item No. 2 includes channel construction work and all appurtenances  
between Station 70+34.000 to Station 69+80.000 that may or may not be 
executed depending on acquisition of right-of-way grants.  Some of the 
option item bid lump sum payment items reference drawings and plans that 
utilize english units of measurements.

1.5   OPTION ITEM No. 1 AND OPTION ITEM No. 2 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.  Option Item No. 1 includes channel construction work and all 
appurtenances between Station 51+75.702 to Station 45+14.894; Option Item 
No. 2 includes channel construction work and all appurtenances between 
Station 70+34.000 to Station 69+80.000 that may or may not be executed 
depending on acquisition of right-of-way grants.

PART 2   TRAFFIC CONTROL, ENTIRE PROJECT INCLUDING OPTION ITEM No. 1 AND 
OPTION ITEM No. 2 (Bid Item 0001)

Payment for Traffic Control, Entire Project Including Option Item No. 1 and 
Option Item No. 2 will be made at the applicable contract price, which 
payment shall constitute full compensation for traffic control including 
but not limited to earthwork and grading, construction and removal of 
temporary roadways; providing safety barriers; providing traffic warning 
and control signs and lighting; stripping; flag men as required.
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PART 3   DIVERSION AND CONTROL OF WATER, ENTIRE PROJECT INCLUDING OPTION ITEM 
No. 1 AND OPTION ITEM No. 2 (Bid Item 0002).

Payment for Diversion and Control of Water, Entire Project Including Option 
Item No. 1 and Option Item No. 2 will be made at the applicable contract 
price, which payment shall constitute full compensation for maintaining the 
work area in a dry condition.

PART 4   CLEAR SITE AND REMOVE OBSTRUCTIONS, EXCEPT BETWEEN STA. 51+75.702 TO 
STA. 45+14.894 AND BETWEEN STA. 70+29.000 TO STA. 69+80.000 (Bid Item 0003).

Payment for Clear Site and Remove Obstructions, Except Between Sta. 
51+75.702 to Sta. 45+14.894 and Between Sta. 70+29.000 to Sta. 69+80.000 
shall include all costs for clearing, removal, replacement, and restoration 
work (except work by others) including all existing obstructions within the 
construction work area.  Except as otherwise specified, payment for 
clearing and removal work includes applicable earthwork; filling holes; 
removal of abandoned utility lines; removal of existing surface trash and 
debris, including trees and vegetation and debris piles (consisting of 
construction debris and/or dumped soils, dumped gravels, dumped rocks and 
dumped boulders), including vehicle debris (vehicle bodies and/or vehicle 
parts) and appliance debris (whole and/or parts), and grubbing from within 
the Channel right-of-way and temporary construction easement; including 
removal of existing riprap rock, removal of existing grouted riprap rock as 
shown on the drawings; removal and salvage of existing concrete blocks and 
fence as shown on the drawings and storage of same as shown on the 
drawings; removal of existing concrete pavement and concrete curb and 
gutter and plantmix bituminous surface (pbs) as shown on the drawings; 
removal of existing gabions consisting of gabion cages, gabion hold downs 
and gabion rocks; removal of existing low flow channels upstream of Sta. 
70+29.000; removal, protection, replacement or restoration of existing 
structures and features indicated and disposal of all materials.  Payment 
for Clear Site and Remove Obstructions will be made at the applicable 
contract price, which payment shall constitute full compensation for 
clearing, obstruction removal, and protection work, complete.

PART 5   EXCAVATION, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 AND 
BETWEEN STA. 70+29.000 TO STA. 69+80.000 (Bid Item 0004).

5.1   Measurement.

A survey of the site shall be made prior to commencement of work, and all 
measurements will be based on this survey without regard to any changes in 
the site that may be made between the excavation lines and grades indicated 
on the drawings or staked in the field and the ground surfaces as indicated 
by the above mentioned survey.  The quantity of directed excavation 
necessary for the removal of unsatisfactory foundation material as 
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specified shall be included in the measurement of the excavation where the 
unsuitable soils are encountered. Quantities will be computed in cubic 
meters by the average end area method and the planimeter will be considered 
a precise instrument for measurement of plotted cross sections.  The total 
quantity of excavated material for which payment will be made will be the 
theoretical quantity between the ground surface as determined by a survey 
and the grade and slope of the theoretical cross sections indicated.  No 
allowance will be made for overdepth excavation or for the removal of any 
material outside the required slope lines.  All excavation outside of 
excavation lines shown on the drawings will be considered as being for the 
convenience of the Contractor.

5.2   Payment.

Payment for Excavation, Except Between Sta. 51+75.702 to Sta. 45+14.894 and 
Between Sta. 70+29.000 To Sta. 69+80.000 will be made for costs associated 
with excavation for the channel  at the applicable contract price, which 
payment shall constitute full compensation for excavating the channel, and 
other areas as indicated on the drawings, including shoring, rock removal, 
and cemented alluvium excavation; shaping and trimming of areas to receive 
concrete; including foundation preparation; crushing or otherwise 
processing, loading, stockpiling, hauling, and placing suitable materials 
for compacted fill; including stockpiling, crushing/processing, loading, 
hauling, placing excess satisfactory excavated materials at disposal site 
shown on drawings.  Payment will not be included for excavation (including 
shoring) outside the excavation limits indicated on the drawings or staked 
in the field, and other excavation requirements for which separate payments 
are provided.

5.3   Unsatisfactory Soils

No separate payment will be made for the excavation, hauling, and disposal 
of unsatisfactory soils.  When such excavation is directed, payment 
therefore will be included in the applicable contract price for the items 
of work under which the unsuitable soils are encountered.  When there is no 
applicable contract item an adjustment will be made.

5.4   Excavation for Structures

No separate payment will be made for excavation for structures.  All costs 
therefore shall be included in the applicable contract item to which the 
work applies.

5.5   Excavation for Utilities

  
No separate payment will be made for excavation for utilities.  All costs   
therefore shall be included in the applicable contract item to which the 
work applies.

5.6   Shoring

When shoring is indicated or directed for items for which separate payment 
is made, payment will be included in the applicable contract price for the 
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items of work under which the shoring is placed.

PART 6   COMPACTED FILL, EXCEPT BETWEEN STA. 51+75.705 TO STA 45+14.894 AND 
BETWEEN STA. 70+34.000 TO STA. 69+80.000.

6.1   Measurement.

Measurement for compacted fills will be made between the excavation and 
structure lines and the fill limit lines, or between the ground lines and 
fill lines, as indicated or staked in the field.  Quantities will be 
computed in cubic meters by the average end area method and the planimeter 
will be considered a precise instrument for measuring plotted cross 
sections.

6.2   Payment.

6.2.1   COMPACTED FILL, CHANNEL, EXCEPT BETWEEN STA. 51+75.702 TO STA. 
45+14.894 AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0005).

Payment for Compacted Fill, Channel, Except Between Sta. 51+75.702 to Sta. 
45+14.894 and Between Sta. 70+34.000 to Sta. 69+80.000 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for shaping, grading, filling behind the channel walls including access 
ramps, over covered channels, and other areas shown on the drawings, 
including at disposal site shown on drawing GRADING PLAN, STA. 49+20.000 TO 
42+00.000, and compacting the fill, complete.  Payment will not be included 
for fills outside the fill limits indicated on the drawings or staked in 
the field, and other fill requirements for which separate payments are 
provided.

6.2.2   TEMPORARY DISPOSAL OF EXCESS EXCAVATED MATERIAL (Bid Item 0006).

Payment for Temporary Disposal of Excess Excavated Material will be made at 
the applicable contract price, which payment shall constitute full 
compensation for placing, shaping, grading the fill, at the temporary 
disposal site(s) shown on the drawings or within the TCE in accordance with 
Section 02300 EARTHWORK, complete.  Payment will not be included for fills 
outside the fill limits indicated on the drawings or staked in the field, 
and other fill requirements for which separate payments are provided.  In 
the event Option Item No. 1 is awarded, payment will also include 
transportation, placing, grading, and compacting the fill at locations 
indicated between Sta. 49+20.000 to Sta. 45+14.894.

6.2.3   Fill for Structures.

No separate payment will be made for fill or backfill around structures.  
All such costs shall be included in the applicable contract prices for 
structure items to which the work applies.

6.2.4   Trenches.

No separate payment will be made for backfilling for utilities, side drains 
and confluences.  All costs in connection therewith shall be included in 
the contract prices for items to which the work applies.
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6.2.5   Subgrade Preparation.

No separate payment will be made for subgrade preparation and all costs in 
connection therewith shall be included in the contract prices for items to 
which the work applies.

PART 7   CONCRETE, EXCEPT BETWEEN STA. 46+51.092 TO STA. 45+76.000 AND 
BETWEEN STA. 70+20.372 TO STA. 69+80.000.

7.1   Measurement.

Measurement of concrete will be made on the basis of the actual volume, in 
cubic meters, of concrete within the pay lines of the concrete invert slab, 
walls, top slab, and slope protection as shown on the drawings.  
Measurement of concrete placed against the sides of any excavation without 
the use of intervening forms will be made only within the pay lines of the 
structures.  No deductions will be made for rounded or beveled edges or 
space occupied by metalwork, nor voids or embedded items which are either 
less than 0.15 cubic meter in volume or one-tenth of square meter in cross 
section.  Concrete placed in items of work other than those specifically 
mentioned above, and concrete wasted or used for the convenience of the 
Contractor will not be included in measurement for payment.

7.2   Payment.

Payment for the concrete items will be made at the applicable contract 
prices for the various items of the schedule, which payments shall 
constitute full compensation for labor, materials (except reinforcing steel 
for which separate payment is provided), joint sealant, forming, furnishing 
concrete, placing concrete, finishing concrete, curing concrete, and for 
all equipment and tools to complete the concrete work.  Embedded items 
shall be included in the cost of the concrete except when other payment is 
specifically provided.  No payment will be made for concrete, as such, 
which is placed in structures for which payment is made on a lump sum basis.

7.2.1   CONCRETE, CHANNEL INVERT SLAB, EXCEPT BETWEEN STA. 46+51.092 TO STA. 
45+76.000 AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0007).

Payment for Concrete, Channel Invert Slab, Except Between Sta. 46+51.092 to 
Sta. 45+76.000 and Between Sta. 70+20.372 to STA. 69+80.000 will be made at 
the applicable contract price, which shall constitute full compensation for 
all concrete (including all necessary items described in Paragraph 7.2 
above) placed for the invert slab of the channel, keys, starter walls, and 
cut-off walls, complete.

 
7.2.2   CONCRETE, CHANNEL WALLS, EXCEPT BETWEEN STA. 46+51.092 TO STA. 
45+76.000 AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0008).

Payment for Concrete, Channel Walls, Except Between Sta. 46+51.092 to Sta. 
45+76.000 and Between Sta. 70+20.372 to Sta. 69+80.000 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for all concrete (including all necessary items described in Paragraph 7.2 
above) placed above the starter walls in the vertical walls of the channel, 
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the walls of the warped transition structures, including wall height 
transitions, complete.

7.2.3   Concrete, Channel Side Slope.

No separate payment will be made for concrete, channel side slope and all 
costs in connection therewith shall be included in the contract prices for 
immediate adjacent items to which the work applies..

7.2.4   Concrete, Cut-off Wall.

No separate payment will be made for concrete, cut-off walls and all costs 
in connection therewith shall be included in the contract prices for items 
to which the work applies.

7.2.5   Concrete, Transition

Payment for concrete, transition and all costs in connection therewith 
shall be included in the contract prices for concrete, channel walls and 
concrete, channel invert slab or to the applicable contract price for which 
the work applies.

7.2.6   CONCRETE OVERFLOW STRUCTURES (Bid Item 0009).

Payment for Concrete Overflow Structures will be made at the applicable 
contract price, which payment shall constitute full compensation for all 
concrete (including all necessary items described in Paragraph 7.2 above) 
placed for the concrete overflow structure, including furnishing and 
placing reinforcing steel; furnishing and placing metal fences and metal 
gates where shown on the drawings (two locations), complete except 
earthwork. 

PART 8   GROUTED RIPRAP, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 AND 
BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0010)

8.1   Measurement.

Measurement of Grouted Riprap will be made on the basis of the actual 
volume, in cubic meters, of grouted riprap within the pay lines of the 
grouted riprap structure as shown on the drawings.  Measurement of grouted 
riprap placed against the sides of any excavation without the use of 
intervening forms will be made only within the pay lines of the grouted 
riprap structure.  No deductions will be made for rounded or beveled edges 
or space occupied by metalwork, nor voids or embedded items which are 
either less than 0.15 cubic meter in volume or one-tenth of square meterin 
cross section.  Grouted riprap placed in items of work other than those 
specifically mentioned above, and grouted riprap and grout and riprap 
wasted or used for the convenience of the Contractor will not be included 
in measurement for payment.

8.2   Payment.

Payment for Grouted Riprap, Except Between Sta. 51+75.702 to Sta. 45+14.894 
and Between Sta. 70+20.372 to Sta. 69+80.000 will be made at the applicable 
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contract unit price, which payment shall constitute full compensation for 
obtaining and placing the grouted riprap and grout; including temporary 
grouted riprap transition structure as identified in Section 01200 GENERAL 
REQUIREMENTS, paragraph BUFFALO ROAD RCB PHASE 1.

PART 9   REINFORCING STEEL, EXCEPT BETWEEN STA. 46+51.092 TO STA. 45+76.000 
AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0011).

9.1   Measurement.

Measurement of reinforcing steel in metric tonnes (1,000 kilograms) is 
limited to reinforcement in concrete structures paid for on a cubic meters 
basis.  Measurement will be made of the lengths of bars actually placed in 
the completed work in accordance with the plans and specifications, 
approved bar schedules, or as directed.  The measured lengths will 
converted to weights for the bar numbers listed by the unit weights per 
linear foot contained in ASTM A 615.  Steel in laps indicated on the 
drawings, in the specifications, or required by the Contracting Officer 
will be included in measurement for payment.  No measurement will be made 
for the additional steel in laps which are authorized for the convenience 
of the Contractor.  No measurement will be made of steel supports or 
spacers.  All costs for furnishing and installing supports and spacers 
shall be included in the various structures requiring the reinforcement.

9.2   Payment.

Payment for Reinforcing Steel, Except Between Sta. 46+51.092 to Sta. 
45+76.000 and Between Sta. 70+20.372 to Sta. 69+80.000 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for furnishing and installing steel reinforcement, complete.  No payment 
will be made for steel reinforcement which is placed in structures for 
which payment is made on a lump sum basis.

PART 10   AGGREGATE BASE COURSE, EXCEPT BETWEEN STA. 51+75.702 TO STA. 
45+14.894 AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0012).

10.1   Measurement. 

Measurement of aggregate base course will be by the metric tonne (1,000 
kilograms) of aggregate base course placed within the lines and grades 
indicated on the drawings.  

10.2   Payment. 

Payment for Aggregate Base Course, Except Between Sta. 51+75.702 to Sta. 
45+14.894 and Between Sta. 70+34.000 to Sta. 69+80.000 will be made at the 
applicable contract price which payment shall constitute full compensation 
for earthwork required for installation of aggregate base course, 
furnishing and placing the aggregate base course, complete, including 
subgrade preparation.
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PART 11   ASPHALT CONCRETE PAVEMENT, EXCEPT BETWEEN STA. 51+75.702 TO STA. 
45+14.894 AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0013).

11.1   Measurement. 

Measurement for asphalt concrete pavement will be by the metric tonne 
(1,000 kilograms) of asphalt concrete pavement placed within the lines and 
grades as indicated on the drawing.    

11.2   Payment. 

Payment for Asphalt Concrete Pavement, Except Between Sta. 51+75.702 to 
Sta. 45+14.894 and Between Sta. 70+34.000 to Sta. 69+80.000 will be made at 
the applicable contract price which payment shall constitute full 
compensation for asphalt concrete pavement in place, complete including 
tack coat, prime coat and appurtenant work except for aggregate base 
course.  No payment will be made for excessive thickness.  

PART 12   WEEPHOLE SYSTEM, EXCEPT BETWEEN STA. 46+51.092 TO STA. 45+14.894 
AND BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 0014).

Payment for the Weephole System, Except Between Sta. 46+51.092 to Sta. 
45+14.894 and Between Sta. 70+20.372 to Sta. 69+80.000 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for materials, and installation of the weephole system, complete including 
applicable earthwork, drain aggregate, geotextile, form openings and 
appurtenances, complete.

PART 13   BOX CONDUIT @ TORREY PINES DRIVE, STA. 42+52.904 to STA. 42+95.578 
(Bid Item 0015).

Payment for Box Conduit @ Torrey Pines Drive Sta. 42+52.904 to Sta. 
42+95.578 will be made at the applicable contract price, which payment 
shall constitute full compensation for the box conduit except earthwork, 
complete, including  furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete, and all incidentals, including 
extended headwalls, and including maintaining existing traffic barriers on 
North side of channel at Torrey Pines Drive, and including extra traffic 
control devices that will be left in place after Contractor leaves site on 
South side of channel at Torrey Pines Drive, complete as shown on the 
drawings except for pipe safety hand rail, and chain link fencing. 

PART 14   CHANNEL BOX CONDUIT, STA. 51+75.702 to STA. 62+00.000 (Bid Item 
0016).

Payment for Channel Box Conduit, Sta. 51+75.702 to Sta. 62+00.000 will be 
made at the applicable contract price, which payment shall constitute full 
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compensation for the channel box conduit except earthwork, complete, 
including  furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete, and all incidentals, including extended 
headwalls, complete as shown on the drawings except for pipe safety hand 
rail, and chain link fencing.

PART 15   INVERT ACCESS RAMP, STA. 66+16.692 to STA. 66+80.000 (Bid Item 
0017).

Payment for Invert Access Ramp, Sta. 66+16.692 to Sta. 66+80.000 also 
includes the adjacent open channel from Sta. 66+16.692 to Sta. 66+80.000.   
Payment will be made at the applicable contract price, which payment shall 
constitute full compensation for the invert access ramp and open channel 
except earthwork and except weepholes, complete, including furnishing and 
placing reinforcing steel; furnishing, placing, finishing and curing 
concrete; including pipe access gate installed at top of access ramp to 
restrict vehicle access into channel invert and all appurtenances; and all 
incidentals, complete as shown on the drawings except for pipe safety hand 
rail, chain link fencing, and double swing gate.

PART 16   BOX CONDUIT @ TIOGA WAY, STA. 68+14.537 to STA. 68+51.117 (Bid Item 
0018).

Payment for Box Conduit @ Tioga Way, Sta. 68+14.537 to Sta. 68+51.117 will 
be made at the applicable contract price, which payment shall constitute 
full compensation for the box conduit except earthwork, complete, including 
 furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete, and all incidentals, including extended headwalls, 
complete as shown on the drawings except for pipe safety hand rail, and 
chain link fencing.

PART 17   CONFLUENCE/INVERT TRANSITION FOR FLAMINGO CHANNEL, STA. 68+51.117 
to STA. 69+53.335, AND A PORTION OF BUFFALO LATERAL, STA. 10+00.000 to STA. 
10+76.563 (Bid Item 0019).

Payment for the Confluence/Invert Transition for Flamingo Channel, Sta. 
68+51.117 to Sta. 69+53.335, and a Portion of Buffalo Lateral, Sta. 
10+00.000 to Sta. 10+76.563 will be made at the applicable contract price, 
which payment shall constitute full compensation for the confluence/invert 
transition except earthwork and except weepholes, complete, including 
details of Section Q and Section P shown on drawing "S6", and including 
details of Section R, Section S, and Section T shown on drawing "S7", and 
including extended headwall shown on drawing "S3",; including  furnishing 
and placing reinforcing steel; furnishing, placing, finishing and curing 
concrete; and all incidentals,  complete as shown on the drawings except 
for pipe safety hand rail, chain link fencing and double swing gate. 
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PART 18   BOX CONDUIT @ BUFFALO DRIVE, STA. 70+34.000 to STA. 70+58.784 (Bid 
Item 0020) (Note: Other portion of Box Conduit @ Buffalo Drive, Sta. 
70+20.372 to Sta 70+34.000 is in the Option Item No. 2).

Payment for Box Conduit @ Buffalo Drive, Sta. 70+34.000 to Sta. 70+58.784 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the box conduit except removal of existing 
gabion and existing low flow channel, including furnishing and installation 
of the temporary grouted riprap transition structure as identified in 
Section 01200 GENERAL REQUIREMENTS, paragraph BUFFALO ROAD RCB PHASE 1 
(Measurement of grouted riprap placed will be made only within the pay 
lines of the temporary grouted riprap transition structure as identified in 
Section 01200 GENERAL REQUIREMENTS, paragraph BUFFALO ROAD RCB PHASE 1), 
including temporary concrete k-rail traffic safety barriers that may be 
required for safety, except earthwork, complete, including  furnishing and 
placing reinforcing steel; furnishing, placing, finishing and curing 
concrete, and all incidentals, including extended headwalls, complete as 
shown on the drawings except for pipe safety hand rail, and chain link 
fencing.

PART 19   TRAPEZOIDAL TO RECTANGULAR CHANNEL TRANSITION, STA. 70+95.214 to 
STA. 71+15.521 (Bid Item 0021).

Payment for Trapezoidal to Rectangular Channel Transition, Sta. 70+95.214 
to Sta. 71+15.521 will be made at the applicable contract price, which 
payment shall constitute full compensation for the trapezoidal to 
rectangular transition except earthwork and except weepholes, complete, 
including  furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete, and all incidentals, complete as shown on 
the drawings except for pipe safety hand rail, and chain link fencing. 

PART 20   BUFFALO LATERAL, STA. 10+76.563 to STA. 12+10.198 (Bid Item 0022).

Payment for Buffalo Lateral, Sta. 10+76.563 to Sta. 12+10.198 will be made 
at the applicable contract price, which payment shall constitute full 
compensation for the box culvert (conduit) and stub-outs except earthwork 
and except manholes, complete, including bulkhead shown on drawing "S8"; 
including furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete; protect in place combination air valve; and 
all incidentals, complete as shown on the drawings.

PART 21   SIDE DRAINS (Bid Items 0023, 0024, 0025, 0026, 0027, 0028, 0029).

Payment for the various side drains and stub-outs will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the side drain and stub-outs, complete, as shown on the drawings, 
exceptearthwork; furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete for the side drain junction 
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structures and inlet structure; furnishing and placing all lengths of 
concrete pipe as shown on the "C" drawings, fittings and end sections and 
concrete thrust blocks; and placing temporary pipe barriers (plugs) for 
stub-outs as necessary.  The earthwork included shall be only that 
earthwork which is located outside the limits of earthwork for which other 
payment is provided and no payment will be made under this item for inlets, 
grates, concrete, and concrete pipe for which separate payment is provided. 

PART 22   SLOTTED CHAMBER, STA. 42+62.879 RT (Bid Item 0030).

Payment for the Slotted Chamber, Sta. 42+62.879 RT will be made at the 
applicable contract price for each slotted chamber which payment shall 
constitute full compensation for the slotted chamber complete, including 
slabs and walls (excluding main channel wall), excavation and compacted 
fill; furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete; furnishing and placing all lengths of 
concrete pipe as shown on the "C" drawings, fittings and end sections and 
concrete thrust blocks; and placing temporary pipe barrier (plug) for 
stub-out, manhole frame and cover and all incidentals, complete as shown on 
the drawings.  The earthwork included shall be only that earthwork which is 
located outside the limits of earthwork for which other payment is provided 
and no payment will be made under this item for inlets, grates, concrete, 
and concrete pipe for which separate payment is provided. 

PART 23   21 FOOT CHANNEL (Bid Item 0031).

Payment for 21 Foot Channel will be made at the application contract lump 
sum price, which payment shall constitute full compensation for the 21 foot 
channel, complete, including excavation and compacted fill; furnishing and 
placing riprap; furnishing and placing all appurtenances; and all 
incidentals, complete as shown on the drawings.

PART 24   INLET STRUCTURE, SINGLE RCP STA. 55+03.050 RT and INLET STRUCTURE, 
DOUBLE RCP STA. 56+23.050 LT AND RT (Bid Item 0032 and 0034).

Payment for the Inlet Structure, Single RCP Sta. 55+03.050 RT and Inlet 
Structure, Double RCP Sta. 56+23.050 LT and RT, will be made at the 
application contract lump sum price, which payment shall constitute full 
compensation for the inlet structure, complete, including excavation and 
compacted fill; furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete; connecting to concrete pipe 
stub-outs from related side drain structure, furnishing and placing riprap; 
furnishing and placing all appurtenances, including galvanized trash racks; 
and all incidentals, complete as shown on the drawings.
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PART 25   43 FOOT CHANNEL & TENAYA WAY ROAD MODIFICATIONS (Bid Item 0033).

Payment for 43 Foot Channel & Tenaya Way Road Modifications will be made at 
the application contract lump sum price, which payment shall constitute 
full compensation for the 43 foot channel & Tenaya Way Road modifications, 
complete, including all necessary sawcutting of existing concrete 
structures and plantmix bituminous surfaces (PBS) requiring sawcutting; 
including excavation and compacted fill; furnishing, forming, placing 
concrete cutoff walls, concrete inlet ramp, concrete channel; furnishing 
and placing riprap; grading, scarifying compacted road subgrade; 
furnishing, and placing compacted type II aggregate base course; 
furnishing, and placing compacted plantmix bituminous surface (PBS)  
furnishing and placing all appurtenances including drain; and all 
incidentals, complete as shown on the drawings "D4" and "D5".  Contractor 
is informed that removal costs of PBS and concrete is covered under CLEAR 
SITE AND REMOVE OBSTRUCTIONS Bid Item

PART 26   TIOGA STREET REMOVAL AND RECONSTRUCTION (Bid Item 0035).

Payment for Tioga Street Removal and Reconstruction will be made at the 
applicable contract lump sum price, and shall be considered full payment 
for saw cutting, demolition, removal, hauling and disposal of asphaltic 
concrete; demolition, removal, disposal and replacement of existing curb 
and gutter; protection of existing landscaping; protect and support 
existing water, gas, and fiber optic lines and other utility lines;  
repair/replacement of irrigation lines; all required excavation and 
compacted fill; furnishing and placing the aggregate base course, complete, 
including subgrade preparation; asphalt concrete pavement in place, 
complete, including tack coat, prime coat and appurtenant work such as 
pavement markings; and traffic barricades/control and signage, complete.

PART 27   TENAYA/DIABLO STORM DRAIN SYSTEM FOR SIDE DRAIN, STA 58+21.761 RT 
(Bid Item 0036)

Payment for Tenaya/Diablo Storm Drain System for Side Drain, Sta. 58+21.761 
RT will be made at the application contract lump sum price, which payment 
shall constitute full compensation for the Tenaya/Diablo storm drain system 
for connection to side drain stub-out, sta. 58+21.761, complete, including 
excavation and compacted fill; furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; furnishing and placing 
all lengths of concrete pipe as shown on the "D" drawings, fittings and end 
sections and concrete thrust blocks; connecting to concrete pipe stub-outs 
from side drain, sta. 58+21.761; furnishing and placing riprap; furnishing 
and placing all appurtenances; and all incidentals, complete as shown on 
the drawings.
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PART 28   TENAYA/ELDRIDGE STORM DRAIN SYSTEM FOR SIDE DRAIN, STA 61+30.000 RT 
(Bid Item 0037)

Payment for Tenaya/Eldridge Storm Drain System for Side Drain, Sta. 
61+30.000 RT will be made at the application contract lump sum price, which 
payment shall constitute full compensation for the Tenaya/Eldridge storm 
drain system for connection to side drain stub-out, sta. 61+30.000, 
complete, including excavation and compacted fill; furnishing and placing 
reinforcing steel; furnishing, placing, finishing and curing concrete; 
furnishing and placing all lengths of concrete pipe as shown on the "D" 
drawings, fittings and end sections and concrete thrust blocks; connecting 
to concrete pipe stub-outs from side drain, sta. 61+30.000; furnishing and 
placing riprap; furnishing and placing all appurtenances; and all 
incidentals, complete as shown on the drawings.

PART 29   MANHOLES FOR BOX CONDUITS, CULVERTS, AND LATERALS, EXCEPT BETWEEN 
STA. 51+75.702 TO STA. 46+51.092 (Bid Item 0038).

Payment for Manholes for Box Conduits, Culverts, and Laterals, except 
between Sta. 51+75.702 to Sta. 46+51.092 will be paid for according to the 
applicable contract lump sum price including, excavation, backfill and 
appurtenances complete and in place, except for ladder systems.  No extra 
payment will be made for pipe fittings required to make connections to 
manholes.

PART 30   ACCESS ROAD @ DURANGO HIGH SCHOOL (Bid Item 0039).

Payment for Access Road @ Durango High School will be made at the 
applicable contract lump sum price, and shall be considered full payment 
for saw cutting, demolition, removal, hauling and disposal of asphaltic 
concrete; all required excavation and compacted fill;  furnishing and 
placing the aggregate base course, complete, including subgrade 
preparation; plantmix bituminous surface (PBS) in place, complete, 
including tack coat, prime coat and appurtenant work such as pavement 
markings; and traffic control and signage, complete.

PART 31   ROAD DETOURS @ BUFFALO/TIOGA (Bid Item 0040).

Payment for Road Detours @ Buffalo/Tioga will be made at the applicable 
contract lump sum price, and shall be considered full payment for saw 
cutting, demolition, removal, hauling and disposal of asphaltic concrete;   
protect and support existing water, gas, test station, test station anode 
box, manholes, and fiber optic lines; all required excavation and compacted 
fill; adjusting blow-off assemblies; relocate combination air valve; 
furnishing and placing the aggregate base course, complete, including 
subgrade preparation; plantmix bituminous surface (PBS) in place, complete, 
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including tack coat, prime coat and appurtenant work such as pavement 
striping; relocate street light pull box, and traffic control and signage, 
complete.

PART 32   CHAIN LINK FENCE, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0041).

32.1   Measurement. 

Measurement of chain link fence will be by the linear meters of chain link 
fencing constructed as shown on the drawings.  

32.2   Payment. 

Payment for Chain Link Fence, Except Between Sta. 51+75.702 to Sta. 
45+14.894 and Between Sta. 70+34.000 to STA. 69+80.000 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for chain link fencing, including posts with caps, rail, chain link fabric, 
stretcher bars, tension bands, wire ties, truss wire, sleeves, grout, 
grounding, and all incidentals, including stops and padlocks, complete as 
shown on the drawings.

PART 33   PIPE SAFETY RAILING, EXCEPT BETWEEN STA. 46+52.000 TO STA. 
45+14.894 AND BETWEEN STA. 70+20.000 TO STA. 70+21.000 (Bid Item 0042).

33.1   Measurement

Measurement of Pipe Safety Railing that is provided will be by the linear 
meter of pipe safety railing constructed as shown on the drawings.

33.2   Payment

Payment for Pipe Safety Railing, Except Between Sta. 46+52.000 to Sta. 
45+14.894 and Between Sta. 70+20.000 to Sta. 70+21.000 will be made at the 
applicable contract unit price per linear meter, which payment shall 
constitute full compensation for Pipe Safety Railing, including pipe 
railing and posts, safety chain gates, galvanized anchor bolt assemblies, 
fabrication, grout or dry pack, surface preparation and painting, and all 
incidentals, complete.

PART 34   CABLE SAFETY RAILING, EXCEPT BETWEEN STA. 70+20.372 TO STA. 
69+80.000 (Bid Item 0043).

34.1   Measurement

Measurement of Cable Safety Railing will be by the linear meter, measured 
from end to end, of railing installed as shown on the drawings.
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34.2   Payment

Payment Cable Safety Railing, Except Between Sta. 70+37.278 to Sta. 
69+80.000 will be made at the applicable contract unit price per linear 
meter, which payment shall constitute full compensation for railing, 
including posts, cable, safety chain gates, galvanized appurtenances, 
fabrication, post sleeves, grout or dry pack, and all incidentals, complete.

PART 35   DOUBLE SWING GATES, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0044).

35.1   Measurement 

Measurement of double swing gates will be the number of double swing gates 
acceptably installed.

35.2   Payment. 

Payment for Double Swing Gate, Except Between Sta. 51+75.702 to Sta. 
45+14.894 and Between Sta. 70+34.000 to Sta. 69+80.000 will be made at the 
applicable contract price, which payment shall constitute full compensation 
for fabricating and installing the double swing gates, complete, including 
posts with caps, chain link fabric, frame members, tension bands, truss 
rods, stretcher bars, wire ties, truss wire, sleeves, hinges, grout, 
padlocks, and all incidentals, complete, as shown on the drawings. 

PART 36   SOIL STABILIZER, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0045).

36.1   Measurement.  

Measurement of soil stabilizer will be made on the basis of the actual area 
in square meters of exposed excavation and fill surfaces in the 
construction areas treated with soil stabilizer as indicated or directed.

36.2   Payment

Payment for Soil Stabilizer Except Between Sta. 51+75.702 to Sta. 45+14.894 
and Between Sta. 70+34.000 to Sta. 69+80.000 will be at the applicable 
contract price, which payment shall constitute full compensation for the 
soil stabilizer including materials, processing, hauling, and placing, 
complete in place.

PART 37   STATION MARKINGS, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
AND BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 0046).

Payment for Station Markings, Except Between Sta. 51+75.702 to Sta. 
45+14.894 and Between Sta. 70+34.000 to Sta. 69+80.000 will be made at the 

SECTION 01270  Page 27
AMENDMENT 5



UPPER FLAMINGO DIVERSION CHANNEL DACW0902B0009

applicable contract lump sum price, which shall be considered full payment 
for preparation, paint and marking, equipment and labor.

PART 38   AS-BUILT DRAWINGS (Bid Item 0047).

38.1   Measurement

Measurement shall be made on a lump sum basis.

38.2   Payment

Payment for As-Built Drawings will be made at the applicable contract 
price, which payment shall constitute full compensation for furnishing all 
labor, material, and equipment complete in place for the complete set of 
as-built drawings, including electronic MicroStation SE or MicroStation J 
"DGN" file format and PEN FILES/TABLES on Compact Disk, indicating 
installation of work items not installed according to the contract drawings.

PART 39   DEWEY STREET REMOVAL AND REPLACEMENT STA. 56+00.000 to STA. 
51+75.702 (Bid Item 0048).

Payment for Dewey Street Removal and Replacement, Sta. 56+00.000 to Sta. 
51+75.702 will be made at the applicable contract lump sum price, and shall 
be considered full payment as per the following.

39.1   Dewey Street Road Closure and Detour Plan

Dewey Street Road Closure and Detour Plan shall include all necessary road 
closure and detours and plans/submittals and related items as shown in the 
"D" drawings including notifications, traffic control, signage, and phasing 
of closure and detours and maintainance of such closure and detour features 
for the duration of the project.

39.2   Removal

The following items and features between Station 56+00.000 and 51+75.702 
are to be removed by sawcutting, demolition, hauling and disposal as shown 
on the drawing DEWEY DRIVE REMOVAL PLAN: concrete valley gutter; concrete 
sidewalk; "L" type curb & gutter; "A" type curb & gutter; roadway plantmix 
bituminous surface (PBS); parking lot PBS; landscaping and landscape 
watering system; landscape pull box; sod; other concrete gutter w/ curbs; 
under sidewalk drain; 6' cmu wall.

39.3   Removal and Storage for Reinstallation

The following items and features between Station 56+00.000 and 51+75.702  
are to be removed or dismantled, and stored, and maintained, and kept alive 
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if organic, as necessary, for reinstallation as shown on the drawing DEWEY 
DRIVE REMOVAL PLAN and on the drawing PLAN & PROFILE STA 10+00 - STA 20+00 
and on the drawing PLAN & PROFILE STA 20+00 - STA 27+26 and on the drawing 
LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE: Palm 
Trees; Ground Mounted Signs; 250 Watt HPS streetlight assemblies; water 
valve box assemblies; Sprint vault; 5' chain link fence; pole mounted signs.

39.4   Protect In Place

The following items and features between Station 56+00.000 and 51+75.702  
are to be protected in place as shown on the drawing DEWEY DRIVE REMOVAL 
PLAN: parking lot light/foundation; fire hydrant.

39.5   Replacement Items

The following items and features between Station 56+00.000 and 51+75.702  
are to be provided, complete, as shown on the drawing PLAN & PROFILE STA 
10+00 - STA 20+00 and on the drawing PLAN & PROFILE STA 20+00 - STA 27+26 
and on the drawing LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING 
PLAN DEWEY DRIVE: construct plantmix bituminous surface (PBS) per pavement 
section; construct 2 1/2" PBS, 4" type II, prime coat (off site); construct 
"L" type curb & gutter per std dwg 216; construct 5' sidewalk per std dwg 
234; construct sidewalk ramp per std dwg 235(case 1); construct sidewalk 
drain per std dwg 236; construct valley gutter per std dwg 228; construct 
commercial driveway (option B) per std dwg 225; construct "A" type curb & 
gutter per std dwg 219; construct "on-site" concrete channel per "ON-SITE" 
CONCRETE CHANNEL detail on drawing PLAN & PROFILE STA 20+00 - STA 27+26; 
install removed 5' chain link fence;

39.6   Restore, Replant, Install and Reinstall Items

The following items and features between Station 56+00.000 and 51+75.702  
are to be restored, complete, as shown on the drawing LANDSCAPING, 
STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE: restore 
landscaping and landscaping watering system; install sod to match existing 
and surrounding; replant palm trees; reinstall removed ground mounted 
signs; reinstall removed pole mounted signs; install new ground mounted 
sign; install type 1 centerline per std dwg 244; install storage lane line 
per std dwg 246; install 24" white stop line (cold polymer film type 1); 
white pavement arrow (cold polymer film type 1) per detail on drawing 
LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE; 
white pavement "ONLY" (cold polymer film type 1) per detail on drawing 
LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE; 
white "24" longitudinal crosswalk lines, longitudinal lines shall align w/ 
lane lines and center of lanes (cold polymer film type 1) per std dwg 254A; 
4" white paint line; reinstall removed 100 HPS streetlight per std dwg 314; 
1-1/4" conduit w/ (2)#4, (1)#8 gnd, thw copper wire (connect to exist 
circuit in pull box @ SW corner of Rainbow/Dewey; 1-1/4" conduit only.

39.7   STORAGE ONE Sign Removal, Storage and/or Temporary Reinstallation and 
Permanent Reinstallation

Remove the existing STORAGE ONE sign and existing ground foundation at 
approximate station 52+30 and place the sign into storage or temporary 
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reinstallation as directed by the Contracting Officer.  The Contractor 
shall permanently reinstall the sign once the signs new ground foundation 
(new ground foundation shall have the same design as removed ground 
foundation, including materials and function) has been installed by the 
Contractor in the same location as the previous ground foundation.

PART 40   0.250 M (10 INCH) SEWER @ TENAYA WAY (Bid Item 0049).

Payment for 0.250 m (10 inch) Sewer @ Tenaya Way will be made at the 
applicable contract price, which payment shall constitute full compensation 
for provision of and installation of new utility and appurtenances, as 
shown on the drawings; including removal of existing 0.250 m PVC pipe 
(about 35 M), removal of two existing sewer manholes; including furnishing 
and installation of 0.250 m PVC pipe (about 24 m), furnishing and  
installation of 0.250 m ductile iron pipe (about 10 m), furnishing and  
installation of two flex couplings for 0.250 m pipe, furnishing and 
installation of 2 new manholes; and including temporary sewer bypass that 
the Contractor must furnish and install and maintain until permanent work 
is accomplished, complete.  The earthwork included shall be only that 
earthwork which is located outside the limits of earthwork for which other 
payment is provided.

PART 41   0.300 M (12 INCH) WATERLINE @ BUFFALO DRIVE (Bid Item 0050).

Payment for 0.300 m (12 inch) Waterline @ Buffalo Drive will be made at the 
applicable contract price, which payment shall constitute full compensation 
for provision of and installation of new utility and appurtenances, as 
shown on the drawings; including removal of existing 0.300 m PVC pipe 
(about 54 m), removal of existing thrust blocks (about 4), removal of 
existing RCP casing (about 16 m), removal of bends; including furnishing 
and installation of new 0.300 m PVC pipe (about 55 m), furnishing and 
installation of 0.300 m Ductile Iron Pipe (about 7 m), furnishing and 
installation of megalug flange (2 each), furnishing and installation of new 
thrust blocks (about 4), furnishing and installation of new RCP casing 
(about 10 m), furnishing and installation of 22.5 degree bends (4 each) and 
including temporary potable waterline bypass that the Contractor may have 
to furnish and install and maintain meeting potable water standards and 
potable water material standards until permanent work is accomplished, 
complete.  The earthwork included shall be only that earthwork which is 
located outside the limits of earthwork for which other payment is provided.

PART 42   LADDER SYSTEMS, EXCEPT BETWEEN STA. 51+75.702 TO STA. 45+14.894 
(Bid Item 0051)

Payment for Ladder Systems, Except Between Sta. 51+75.702 to Sta. 45+14.894 
will be made at the applicable contract lump sum price for installation of 
all channel access ladders, including access ladders for Manholes for Box 
Conduits.  The contract price for ladder system shall be considered full 
payment for fabrication, assembly fittings, finishing, paint and marking, 
installation of ladder steps, and all equipment, labor and fittings.
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PART 43   CLEAR SITE AND REMOVE OBSTRUCTIONS, STA. 51+75.702 TO STA. 
45+14.894 (Bid Item 0052).

Payment for Clear Site and Remove Obstructions, Sta. 51+75.702 to Sta. 
45+14.894 shall include all costs for clearing, removal, replacement, and 
restoration work (except work by others) including all existing 
obstructions within the construction work area.  Except as otherwise 
specified, payment for clearing and removal work includes applicable 
earthwork; filling holes; removal of abandoned utility lines, including 
removal of sewer line at Rainbow Boulevard and capping of ends of sewer 
line as indicated in the drawing; and including removal of existing 
concrete pavement and concrete curb and gutter and plantmix bituminous 
surface (pbs) as shown on the drawings; and including removal of existing 
gabions consisting of gabion cages, gabion hold downs and gabion rocks; 
removal of existing surface trash and debris, including trees and 
vegetation and debris piles (consisting of construction debris and/or 
dumped soils, dumped gravels, dumped rocks and dumped boulders), including 
vehicle debris (vehicle bodies and/or vehicle parts) and appliance debris 
(whole and/or parts), and grubbing from within the Channel right-of-way and 
temporary construction easement; including removal of existing riprap rock; 
removal protection, replacement or restoration of existing structures and 
features indicated and disposal of all materials.  Payment for Clear Site 
and Remove Obstructions will be made at the applicable contract price, 
which payment shall constitute full compensation for clearing, obstruction 
removal, and protection work, complete.

PART 44   EXCAVATION, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 0053).

44.1   Measurement.

A survey of the site shall be made prior to commencement of work, and all 
measurements will be based on this survey without regard to any changes in 
the site that may be made between the excavation lines and grades indicated 
on the drawings or staked in the field and the ground surfaces as indicated 
by the above mentioned survey.  The quantity of directed excavation 
necessary for the removal of unsatisfactory foundation material as 
specified shall be included in the measurement of the excavation where the 
unsuitable soils are encountered. Quantities will be computed in cubic 
meters by the average end area method and the planimeter will be considered 
a precise instrument for measurement of plotted cross sections.  The total 
quantity of excavated material for which payment will be made will be the 
theoretical quantity between the ground surface as determined by a survey 
and the grade and slope of the theoretical cross sections indicated.  No 
allowance will be made for overdepth excavation or for the removal of any 
material outside the required slope lines.  All excavation outside of 
excavation lines shown on the drawings will be considered as being for the 
convenience of the Contractor.
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44.2   Payment.

Payment for Excavation, Sta. 51+75.702 to Sta. 45+14.894 will be made for 
costs associated with excavation for the channel  at the applicable 
contract price, which payment shall constitute full compensation for 
excavating the channel, and other areas as indicated on the drawings, 
including shoring, rock removal, and cemented alluvium excavation; shaping 
and trimming of areas to receive concrete; including foundation 
preparation; crushing or otherwise processing, loading, stockpiling, 
hauling, and placing suitable materials for compacted fill; Including 
crushing/processing, loading, hauling, placing excess satisfactory 
excavated materials at disposal site shown on drawings.  Payment will not 
be included for excavation (including shoring) outside the excavation 
limits indicated on the drawings or staked in the field, and other 
excavation requirements for which separate payments are provided.

44.3   Unsatisfactory Soils

No separate payment will be made for the excavation, hauling, and disposal 
of unsatisfactory soils.  When such excavation is directed, payment 
therefore will be included in the applicable contract price for the items 
of work under which the unsuitable soils are encountered.  When there is no 
applicable contract item an adjustment will be made.

44.4   Excavation for Structures

No separate payment will be made for excavation for structures.  All costs 
therefore shall be included in the applicable contract item to which the 
work applies.

44.5   Excavation for Utilities

  
No separate payment will be made for excavation for utilities.  All costs   
therefore shall be included in the applicable contract item to which the 
work applies.

44.6   Shoring

When shoring is indicated or directed for items for which separate payment 
is made, payment will be included in the applicable contract price for the 
items of work under which the shoring is placed.

PART 45   COMPACTED FILL, STA. 51+75.702 TO STA. 45+14.894

45.1   Measurement.

Measurement for fills will be made between the excavation and structure 
lines and the fill limit lines, or between the ground lines and fill lines, 
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as indicated or staked in the field.  Quantities will be computed in cubic 
meters by the average end area method and the planimeter will be considered 
a precise instrument for measuring plotted cross sections.

45.2   Payment.

45.2.1   COMPACTED FILL, CHANNEL, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 
0054).

Payment for Compacted Fill, Channel, Sta. 51+75.702 to Sta. 45+14.894 and 
Between Sta. 70+37.278 to Sta. 69+80.000 will be made at the applicable 
contract price, which payment shall constitute full compensation for 
shaping, grading, filling behind the channel walls including access ramps, 
over covered channels, and other areas shown on the drawings, including at 
disposal site shown on drawing GRADING PLAN, STA. 49+20.000 TO 42+00.000, 
and compacting the fill, complete.  Payment will not be included for fills 
outside the fill limits indicated on the drawings or staked in the field, 
and other fill requirements for which separate payments are provided.

45.2.2   Fill for Structures.

No separate payment will be made for fill or backfill around structures.  
All such costs shall be included in the applicable contract prices for 
structure items to which the work applies.

45.2.3   Trenches.

No separate payment will be made for backfilling for utilities, side drains 
and confluences.  All costs in connection therewith shall be included in 
the contract prices for items to which the work applies.

45.2.4   Subgrade Preparation.

No separate payment will be made for subgrade preparation and all costs in 
connection therewith shall be included in the contract prices for items to 
which the work applies.

PART 46   CONCRETE, STA. 46+51.092 TO STA. 45+14.894.

46.1   Measurement.

Measurement of concrete will be made on the basis of the actual volume, in 
cubic meters, of concrete within the pay lines of the concrete invert slab, 
walls, top slab, and slope protection as shown on the drawings.  
Measurement of concrete placed against the sides of any excavation without 
the use of intervening forms will be made only within the pay lines of the 
structures.  No deductions will be made for rounded or beveled edges or 
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space occupied by metalwork, nor voids or embedded items which are either 
less than 0.15 cubic meter in volume or one-tenth of square meter in cross 
section.  Concrete placed in items of work other than those specifically 
mentioned above, and concrete wasted or used for the convenience of the 
Contractor will not be included in measurement for payment.

46.2   Payment.

Payment for the concrete items will be made at the applicable contract 
prices for the various items of the schedule, which payments shall 
constitute full compensation for labor, materials (except reinforcing steel 
for which separate payment is provided), joint sealant, forming, furnishing 
concrete, placing concrete, finishing concrete, curing concrete, and for 
all equipment and tools to complete the concrete work.  Embedded items 
shall be included in the cost of the concrete except when other payment is 
specifically provided.  No payment will be made for concrete, as such, 
which is placed in structures for which payment is made on a lump sum basis.

46.2.1   CONCRETE, CHANNEL INVERT SLAB, STA. 46+51.092 TO STA. 45+14.894 (Bid 
Item 0055).

Payment for Concrete, Channel Invert Slab, Sta. 46+51.092 to Sta. 45+14.894 
will be made at the applicable contract price, which shall constitute full 
compensation for all concrete (including all necessary items described in 
Paragraph 46.2 above) placed for the invert slab of the channel, keys, 
starter walls, and cut-off walls, complete.

 
46.2.2   CONCRETE, CHANNEL WALLS, STA. 46+51.092 TO STA. 45+14.894 (Bid Item 
0056).

Payment for Concrete, Channel Walls, Sta. 46+51.092 to Sta. 45+14.894 will 
be made at the applicable contract price, which payment shall constitute 
full compensation for all concrete (including all necessary items described 
in Paragraph 46.2 above) placed above the starter walls in the vertical 
walls of the channel, the walls of the warped transition structures, 
including wall height transitions, complete.

46.2.3   Concrete, Cut-off Wall.

No separate payment will be made for concrete, cut-off walls and all costs 
in connection therewith shall be included in the contract prices for items 
to which the work applies.

46.2.4   Concrete, Transition

Payment for concrete, transition and all costs in connection therewith 
shall be included in the contract prices for concrete, channel walls and 
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concrete, channel invert slab or to the applicable contract price for which 
the work applies. 

PART 47   REINFORCING STEEL, STA. 46+51.092 TO STA. 45+14.894 (Bid Item 0057).

47.1   Measurement.

Measurement of reinforcing steel in metric tonnes (1,000 kilograms) is 
limited to reinforcement in concrete structures paid for on a cubic meters 
basis.  Measurement will be made of the lengths of bars actually placed in 
the completed work in accordance with the plans and specifications, 
approved bar schedules, or as directed.  The measured lengths will 
converted to weights for the bar numbers listed by the unit weights per 
linear foot contained in ASTM A 615.  Steel in laps indicated on the 
drawings, in the specifications, or required by the Contracting Officer 
will be included in measurement for payment.  No measurement will be made 
for the additional steel in laps which are authorized for the convenience 
of the Contractor.  No measurement will be made of steel supports or 
spacers.  All costs for furnishing and installing supports and spacers 
shall be included in the various structures requiring the reinforcement.

47.2   Payment.

Payment for Reinforcing Steel, Sta. 46+51.092 to Sta. 45+14.894 will be 
made at the applicable contract price, which payment shall constitute full 
compensation for furnishing and installing steel reinforcement, complete.  
No payment will be made for steel reinforcement which is placed in 
structures for which payment is made on a lump sum basis.

PART 48   AGGREGATE BASE COURSE, STA. 46+51.092 TO STA. 45+14.894 (Bid Item 
0058).

48.1   Measurement. 

Measurement of aggregate base course will be by the metric tonne (1,000 
kilograms) of aggregate base course placed within the lines and grades 
indicated on the drawings.  

48.2   Payment. 

Payment for Aggregate Base Course, Sta. 46+51.092 to Sta. 45+14.894 will be 
made at the applicable contract price which payment shall constitute full 
compensation for earthwork required for installation of aggregate base 
course, furnishing and placing the aggregate base course, complete, 
including subgrade preparation.
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PART 49   ASPHALT CONCRETE PAVEMENT, STA. 46+51.092 TO STA. 45+14.894 (Bid 
Item 0059).

49.1   Measurement. 

Measurement for asphalt concrete pavement will be by the metric tonne 
(1,000 kilograms) of asphalt concrete pavement placed within the lines and 
grades as indicated on the drawing.    

49.2   Payment. 

Payment for Asphalt Concrete Pavement, Sta. 46+51.092 to Sta. 45+14.894 
will be made at the applicable contract price which payment shall 
constitute full compensation for asphalt concrete pavement in place, 
complete including tack coat, prime coat and appurtenant work except for 
aggregate base course.  No payment will be made for excessive thickness.  

PART 50   WEEPHOLE SYSTEM, STA. 46+51.092 TO STA. 45+14.894 (Bid Item 0060).

Payment for the Weephole System, Sta. 46+51.092 to Sta. 45+14.894 will be 
made at the applicable contract price, which payment shall constitute full 
compensation for materials, and installation of the weephole system, 
complete including applicable earthwork, drain aggregate, geotextile, form 
openings and appurtenances, complete.

PART 51   INVERT ACCESS RAMP, STA. 45+14.894 to STA. 45+76.000 (Bid Item 
0061).

Payment for Invert Access Ramp, Sta. 45+14.894 to Sta. 45+76.000 also 
includes the adjacent open channel from Sta. 45+14.894 to Sta. 45+76.000.   
Payment will be made at the applicable contract price, which payment shall 
constitute full compensation for the invert access ramp and open channel 
except earthwork and except weepholes, complete, including furnishing and 
placing reinforcing steel; furnishing, placing, finishing and curing 
concrete; including pipe access gate installed at top of access ramp to 
restrict vehicle access into channel invert and all appurtenances; and all 
incidentals, complete as shown on the drawings except for pipe safety hand 
rail, chain link fencing, and double swing gate.

PART 52   BOX CONDUIT @ REDWOOD STREET, STA. 46+51.092 to STA. 46+87.668 (Bid 
Item 0062).

Payment for Box Conduit @ Redwood Street, Sta. 46+51.092 to Sta. 46+87.668 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the box conduit except earthwork and 
except manholes, complete, including  furnishing and placing reinforcing 
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steel; furnishing, placing, finishing and curing concrete, and all 
incidentals, including extended headwalls, complete as shown on the 
drawings except for pipe safety hand rail, and chain link fencing. 

PART 53   CHANNEL BOX CONDUIT, STA. 46+87.668 TO STA. 47+04.000 (Bid Item 
0063).

Payment for Channel Box Conduit, Sta. 46+87.668 to Sta. 47+04.000 will be 
made at the applicable contract price, which payment shall constitute full 
compensation for the channel box conduit except earthwork, complete, 
including  furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete, and all incidentals, complete as shown on 
the drawings except for pipe safety hand rail, and chain link fencing.

PART 54   COVERED CONFLUENCE/INVERT TRANSITION (SECTION R), STA. 47+04.000 to 
STA. 49+73.000 (Bid Item 0064).

Payment for Covered Confluence/Invert Transition (Section R), Sta. 
47+04.000 to Sta. 49+73.000 will be made at the applicable contract price, 
which payment shall constitute full compensation for the covered 
confluence/invert transition (section r) except earthwork and except 
manholes, complete, including details of Section R shown on drawing "S5"; 
including  furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete; and all incidentals, complete as shown on 
the drawings.

PART 55   CHANNEL BOX CONDUIT (SECTION S), STA. 49+73.000 to STA. 49+94.620 
AND PORTION OF RAINBOW LATERAL, STA. 9+99.100 to STA. 10+21.736 (Bid Item 
0065).

Payment for Channel Box Conduit (Section S), Sta. 49+73.000 to Sta. 
49+94.620 and Portion of Rainbow Lateral, Sta. 9+99.100 to Sta. 10+21.736 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the channel box conduit section s and 
portion of Rainbow Lateral except earthwork, complete, including details of 
Section Q and Section P shown on drawing "S4", and including details of 
Section S shown on drawing "S5"; including furnishing and placing 
reinforcing steel; furnishing, placing, finishing and curing concrete; and 
all incidentals, complete as shown on the drawings.

PART 56   CHANNEL BOX CONDUIT, STA. 49+94.620 to STA. 50+37.018 (Bid Item 
0066).

Payment for Channel Box Conduit, Sta. 49+94.620 to Sta. 50+37.018 will be 
made at the applicable contract price, which payment shall constitute full 
compensation for the channel box conduit except earthwork, complete, 
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including  furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete; and all incidentals, complete as shown on 
the drawings.

PART 57   BOX CONDUIT @ RAINBOW BLVD., STA. 50+37.018 to STA. 50+88.000 (Bid 
Item 0067).

Payment for Box Conduit @ Rainbow Blvd., Sta. 50+37.018 to Sta. 50+88.000 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the box conduit except earthwork, 
complete, including  furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete, and all incidentals, complete as 
shown on the drawings.

PART 58   TRANSITION STRUCTURE, STA. 50+88.000 to STA. 51+38.000 (Bid Item 
0068).

Payment for Transition Structure, Sta. 50+88.000 to Sta. 51+38.000 will be 
made at the applicable contract price, which payment shall constitute full 
compensation for the transition structure (box conduit) except earthwork, 
complete, including  furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete, and all incidentals, complete as 
shown on the drawings except for pipe safety hand rail, and chain link 
fencing.

PART 59   CHANNEL BOX CONDUIT, STA. 51+38.000 to 51+75.702 (Bid Item 0069).

Payment for Channel Box Conduit, Sta. 51+38.000 to Sta. 51+75.702 will be 
made at the applicable contract price, which payment shall constitute full 
compensation for the channel box conduit except earthwork, complete, 
including  furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete, and all incidentals, complete as shown on 
the drawings except for pipe safety hand rail, and chain link fencing.

PART 60   RAINBOW LATERAL, STA. 10+21.736 to STA. 11+38.401 (Bid Item 0070).

Payment for Rainbow Lateral, Sta. 10+21.736 to Sta. 11+38.401 will be made 
at the applicable contract price, which payment shall constitute full 
compensation for the box conduit and stub-outs except earthwork and except 
manholes, complete, and bulkhead shown on drawing "S8"; including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; and all incidentals, complete as shown on the drawings.

PART 61   SIDE DRAINS (Bid Items 0071, 0072, 0073, 0074).

Payment for the various side drain and stub-outs will be made at the 
applicable contract price, which payment shall constitute full compensation 
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for the side drain and stub-outs, complete, as shown on the drawings, except
earthwork; furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete for the side drain junction structures and 
inlet structure; furnishing and placing all lengths of concrete pipe as 
shown on the "C" drawings, fittings and end sections and concrete thrust 
blocks; and placing temporary pipe barriers (plugs) for stub-outs as 
necessary.  The earthwork included shall be only that earthwork which is 
located outside the limits of earthwork for which other payment is provided 
and no payment will be made under this item for inlets, grates, concrete, 
and concrete pipe for which separate payment is provided. 

PART 62   DROP INLET STRUCTURE FOR SIDE DRAIN, STA. 48+67.994 RT  (Bid Item 
0075).

Payment for Drop Inlet Structure For Side Drain, Sta. 48+67.994 RT will be 
made at the application contract lump sum price, which payment shall 
constitute full compensation for the drop inlet structure connection to 
side drain stub-out, sta. 48+67.994 RT, complete, including excavation and 
compacted fill; furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete; connecting to concrete pipe 
stub-outs from side drain, sta. 48+67.994; furnishing and placing all 
appurtenances; and all incidentals, complete as shown on the drawings.

PART 63   RAINBOW/DEWEY STORM DRAIN SYSTEM FOR SIDE DRAIN, STA. 50+76.739 RT 
(Bid Item 0076).

Payment for the Rainbow/Dewey Storm Drain System for Side Drain, Sta. 
50+76.739 RT will be made at the application contract lump sum price, which 
payment shall constitute full compensation for the Rainbow/Dewey storm 
drain system for connection to side drain stub-out, sta. 50+76.739 RT, 
complete, including excavation and compacted fill; furnishing and placing 
reinforcing steel; furnishing, placing, finishing and curing concrete; 
furnishing and placing all lengths of concrete pipe as shown on the "D" 
drawings, fittings and end sections and concrete thrust blocks; connecting 
to concrete pipe stub-outs from side drain, sta. 50+76.739 RT; furnishing 
and placing riprap; furnishing and placing all appurtenances; and all 
incidentals, complete as shown on the drawings.

PART 64   RAINBOW/DEWEY STORM DRAIN SYSTEM FOR SIDE DRAIN, STA. 50+84.247 RT 
(Bid Item 0077).

Payment for the Rainbow/Dewey Storm Drain System for Side Drain, Sta. 
50+84.247 RT will be made at the application contract lump sum price, which 
payment shall constitute full compensation for the Rainbow/Dewey storm 
drain system for connection to side drain stub-out, sta. 50+84.247 RT, 
complete, including excavation and compacted fill; furnishing and placing 
reinforcing steel; furnishing, placing, finishing and curing concrete; 
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furnishing and placing all lengths of concrete pipe as shown on the "D" 
drawings, fittings and end sections and concrete thrust blocks; connecting 
to concrete pipe stub-outs from side drain, sta. 50+84.247 RT; furnishing 
and placing riprap; furnishing and placing all appurtenances; and all 
incidentals, complete as shown on the drawings.

PART 65   ROAD DETOURS @ RAINBOW BLVD (Bid Item 0078).

Payment for Road Detours @ Rainbow Blvd will be made at the applicable 
contract lump sum price, and shall be considered full payment for saw 
cutting, demolition, removal, hauling and disposal of asphaltic concrete; 
demolition, removal, disposal and replacement of existing curb and gutter; 
removal and replacement of existing medians in Rainbow Boulevard; 
protection of existing landscaping; protect and support existing water, 
gas, and fiber optic lines;  repair/replacement of irrigation lines; all 
required excavation and compacted fill; furnishing and placing the 
aggregate base course, complete, including subgrade preparation; asphalt 
concrete pavement in place, complete, including tack coat, prime coat and 
appurtenant work such as pavement markings; and traffic control and 
signage, complete.

PART 66   MANHOLES FOR BOX CONDUITS, CULVERTS, AND LATERALS BETWEEN STA. 
51+75.702 TO STA. 45+14.894 (Bid Item 0079).

Payment for Manholes for Box Conduits, Culverts, and Laterals Between Sta. 
51+75.702 to Sta. 45+14.894 will be paid for according to the applicable 
contract lump sum price including, excavation, backfill and appurtenances 
complete and in place, except for ladder systems.  No extra payment will be 
made for pipe fittings required to make connections to manholes.

PART 67   STREET/SIGNAGE MODIFICATIONS, REDWOOD STREET (Bid Item 0080).

Payment for Street/Signage Modifications, Redwood Street will be made at 
the applicable contract price, which payment shall constitute full 
compensation for street/signage work, including necessary earthwork, 
including removal of concrete sidewalk, removal of concrete curb and 
gutter, removal of plantmix bituminous surface (PBS), removal of ground 
mounted sign, installation of portable concrete barrier rail, installation 
of ground mounted sign, addition of sign panel to existing ground mounted 
sign, as shown on the "D" drawings, complete.  The earthwork included shall 
be only that earthwork which is located outside the limits of earthwork for 
which other payment is provided.

PART 68   CHAIN LINK FENCE, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 0081).

68.1   Measurement. 

Measurement of chain link fence will be by the linear meters of chain link 
fencing constructed as shown on the drawings.  

68.2   Payment. 

Payment for Chain Link Fence, Sta. 51+75.702 to Sta. 45+14.894 will be made 
at the applicable contract price, which payment shall constitute full 
compensation for chain link fencing, including posts with caps, rail, chain 
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link fabric, stretcher bars, tension bands, wire ties, truss wire, sleeves, 
grout, grounding, and all incidentals, including stops and padlocks, 
complete as shown on the drawings.

PART 69   PIPE SAFETY RAILING, BETWEEN STA. 46+52.000 TO STA. 45+14.894 (Bid 
Item 0082).

69.1   Measurement

Measurement of Pipe Safety Railing that is provided will be by the linear 
meter of pipe safety railing constructed as shown on the drawings.

69.2   Payment

Payment for Pipe Safety Railing, Between Sta. 46+52.000 to Sta. 45+14.894 
will be made at the applicable contract unit price per linear meter, which 
payment shall constitute full compensation for Pipe Safety Railing, 
including pipe railing and posts, safety chain gates, galvanized anchor 
bolt assemblies, fabrication, grout or dry pack, surface preparation and 
painting, and all incidentals, complete.

PART 70   DEWEY STREET REMOVAL AND REPLACEMENT, STA. 51+75.702 TO STA. 
50+59.000 (Bid Item 0083).

Payment for Dewey Street Removal and Replacement, Sta. 51+75.702 to Sta. 
50+59.000 will be made at the applicable contract lump sum price, and shall 
be considered full payment as per the following.

70.1   Removal

The following items and features between Station 51+75.702 and 50+59.000 
are to be removed by sawcutting, demolition, hauling and disposal as shown 
on the drawing DEWEY DRIVE REMOVAL PLAN: concrete valley gutter; concrete 
sidewalk; "L" type curb & gutter; "A" type curb & gutter; roadway plantmix 
bituminous surface (PBS); parking lot PBS; landscaping and landscape 
watering system; landscape pull box; sod; other concrete gutter w/ curbs; 
under sidewalk drain; 6' cmu wall.

70.2   Removal and Storage for Reinstallation

The following items and features between Station 51+75.702 and 50+59.000 
are to be removed or dismantled, and stored, and maintained, and kept alive 
if organic, as necessary, for reinstallation as shown on the drawing DEWEY 
DRIVE REMOVAL PLAN and on the drawing PLAN & PROFILE STA 10+00 - STA 20+00 
and on the drawing PLAN & PROFILE STA 20+00 - STA 27+26 and on the drawing 
LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE: Palm 
Trees; Ground Mounted Signs; 250 Watt HPS streetlight assemblies; water 
valve box assemblies; Sprint vault; 5' chain link fence; pole mounted signs.
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70.3   Protect In Place

The following items and features between Station 51+75.702 and 50+59.000 
are to be protected in place as shown on the drawing DEWEY DRIVE REMOVAL 
PLAN: parking lot light/foundation; fire hydrant.

70.4   Replacement Items

The following items and features between Station 51+75.702 and 50+59.000 
are to be provided, complete, as shown on the drawing PLAN & PROFILE STA 
10+00 - STA 20+00 and on the drawing PLAN & PROFILE STA 20+00 - STA 27+26 
and on the drawing LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING 
PLAN DEWEY DRIVE: construct plantmix bituminous surface (PBS) per pavement 
section; construct 2 1/2" PBS, 4" type II, prime coat (off site); construct 
"L" type curb & gutter per std dwg 216; construct 5' sidewalk per std dwg 
234; construct sidewalk ramp per std dwg 235(case 1); construct sidewalk 
drain per std dwg 236; construct valley gutter per std dwg 228; construct 
commercial driveway (option B) per std dwg 225; construct "A" type curb & 
gutter per std dwg 219; construct "on-site" concrete channel per "ON-SITE" 
CONCRETE CHANNEL detail on drawing PLAN & PROFILE STA 20+00 - STA 27+26; 
install removed 5' chain link fence;

70.5   Restore, Replant, Install and Reinstall Items

The following items and features between Station 51+75.702 and 50+59.000 
are to be restored, complete, as shown on the drawing LANDSCAPING, 
STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE: restore 
landscaping and landscaping watering system; install sod to match existing 
and surrounding; replant palm trees; reinstall removed ground mounted 
signs; reinstall removed pole mounted signs; install new ground mounted 
sign; install type 1 centerline per std dwg 244; install storage lane line 
per std dwg 246; install 24" white stop line (cold polymer film type 1); 
white pavement arrow (cold polymer film type 1) per detail on drawing 
LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE; 
white pavement "ONLY" (cold polymer film type 1) per detail on drawing 
LANDSCAPING, STREETLIGHT, SIGNAGE & PAVEMENT MARKING PLAN DEWEY DRIVE; 
white "24" longitudinal crosswalk lines, longitudinal lines shall align w/ 
lane lines and center of lanes (cold polymer film type 1) per std dwg 254A; 
4" white paint line; reinstall removed 100 HPS streetlight per std dwg 314; 
1-1/4" conduit w/ (2)#4, (1)#8 gnd, thw copper wire (connect to exist 
circuit in pull box @ SW corner of Rainbow/Dewey; 1-1/4" conduit only.

PART 71   0.300 M (12 INCH) WATERLINE @ RAINBOW BOULEVARD (Bid Item 0084)

Payment for 0.300 M (12 inch) Waterline @ Rainbow Boulevard will be made at 
the applicable contract price, which payment shall constitute full 
compensation for provision of and installation of new utility and 
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appurtenances, as shown on the drawings; including removal of existing 
0.300 m PVC pipe (about 57 M), removal of gate valve, removal of blow-off 
assembly; including furnishing and installation of 0.300 m PVC pipe (about 
46 m), furnishing and installation of 0.300 m ductile iron pipe (about 14 
m), furnishing and installation of thrust blocks (8 each), furnishing and 
installation of RCP casing, furnishing and installation of two flex 
couplings for 0.300 m pipe, furnishing and installation of megalug flanges 
(2 each), furnishing and installation of 45 degree bends (4 each), 
furnishing and installation of 22.5 degree bends (2 each); including  
temporary potable waterline bypass that the Contractor may furnish and 
install and maintain meeting potable water standards and potable water 
material sandards until permanent work is accomplished, complete.  The 
earthwork included shall be only that earthwork which is located outside 
the limits of earthwork for which other payment is provided.

PART 72   DOUBLE SWING GATES, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 
0085).

72.1   Measurement 

Measurement of double swing gates will be the number of double swing gates 
acceptably installed.

72.2   Payment. 

Payment for Double Swing Gates, Sta. 51+75.702 to Sta. 45+14.894 will be 
made at the applicable contract price, which payment shall constitute full 
compensation for fabricating and installing the double swing gates, 
complete, including posts with caps, chain link fabric, frame members, 
tension bands, truss rods, stretcher bars, wire ties, truss wire, sleeves, 
hinges, grout, padlocks, and all incidentals, complete, as shown on the 
drawings. 

PART 73   SOIL STABILIZER, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 0086).

73.1   Measurement.  

Measurement of soil stabilizer will be made on the basis of the actual area 
in square meters of exposed excavation and fill surfaces in the 
construction areas treated with soil stabilizer as indicated or directed.

73.2   Payment

Payment for Soil Stabilizer, Sta. 51+75.702 to Sta. 45+14.894 will be at 
the applicable contract price, which payment shall constitute full 
compensation for the soil stabilizer including materials, processing, 
hauling, and placing, complete in place.
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PART 74   STATION MARKINGS, STA. 51+75.702 TO STA. 45+14.894 (Bid Item 0087).

Payment for Station Markings, Sta. 51+75.702 to Sta. 45+14.894 will be made 
at the applicable contract lump sum price, which shall be considered full 
payment for preparation, paint and marking, equipment and labor.

PART 75   LADDER SYSTEMS, BETWEEN STA. 51+75.702 TO STA. 45+14.894 (Bid Item 
0088).

Payment for Ladder Systems, Between Sta. 51+75.702 to Sta. 45+14.894 will 
be made at the applicable contract lump sum price for installation of all 
channel access ladders, including access ladders for Manholes for Box 
Conduits.  The contract price for ladder system shall be considered full 
payment for fabrication, assembly fittings, finishing, paint and marking, 
installation of ladder steps, and all equipment, labor and fittings.

PART 76   GROUTED RIPRAP, BETWEEN STA. 51+75.702 TO STA. 45+14.894 (Bid Item 
0089)

76.1   Measurement.

Measurement of Grouted Riprap will be made on the basis of the actual 
volume, in cubic meters, of grouted riprap within the pay lines of the 
grouted riprap structure as shown on the drawings.  Measurement of grouted 
riprap placed against the sides of any excavation without the use of 
intervening forms will be made only within the pay lines of the grouted 
riprap structure.  No deductions will be made for rounded or beveled edges 
or space occupied by metalwork, nor voids or embedded items which are 
either less than 0.15 cubic meter in volume or one-tenth of square meterin 
cross section.  Grouted riprap placed in items of work other than those 
specifically mentioned above, and grouted riprap and grout and riprap 
wasted or used for the convenience of the Contractor will not be included 
in measurement for payment.

76.2   Payment.

Payment for Grouted Riprap, Between Sta. 51+75.702 to Sta. 45+14.894 will 
be made at the applicable contract unit price, which payment shall 
constitute full compensation for obtaining and placing the grouted riprap 
and grout, complete.

PART 77   CLEAR SITE AND REMOVE OBSTRUCTIONS, BETWEEN STA. 70+34.000 TO STA. 
69+80.000 (Bid Item 0090).

Payment for Clear Site and Remove Obstructions, Between Sta. 70+34.000 to 
Sta. 69+80.000 shall include all costs for clearing, removal, replacement, 
and restoration work (except work by others) including all existing 
obstructions within the construction work area, including the temporary 
grouted riprap transition structure as identified in Section 01200 GENERAL 
REQUIREMENTS, paragraph BUFFALO ROAD RCB PHASE 1.  Except as otherwise 
specified, payment for clearing and removal work includes applicable 
earthwork; filling holes; removal of abandoned utility lines, including 
removal of sewer line at Rainbow Boulevard and capping of ends of sewer 
line as indicated in the drawing; and including removal of existing 
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concrete pavement and concrete curb and gutter and plantmix bituminous 
surface (pbs) as shown on the drawings; and including removal of existing 
gabions consisting of gabion cages, gabion hold downs and gabion rocks; 
removal of existing low flow channels; removal of existing surface trash 
and debris, including trees and vegetation and debris piles (consisting of 
construction debris and/or dumped soils, dumped gravels, dumped rocks and 
dumped boulders), including vehicle debris (vehicle bodies and/or vehicle 
parts) and appliance debris (whole and/or parts), and grubbing from within 
the Channel right-of-way and temporary construction easement; including 
removal of existing riprap rock; removal protection, replacement or 
restoration of existing structures and features indicated and disposal of 
all materials.  Payment for Clear Site and Remove Obstructions will be made 
at the applicable contract price, which payment shall constitute full 
compensation for clearing, obstruction removal, and protection work, 
complete.

PART 78   EXCAVATION, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 
0091).

78.1   Measurement.

A survey of the site shall be made prior to commencement of work, and all 
measurements will be based on this survey without regard to any changes in 
the site that may be made between the excavation lines and grades indicated 
on the drawings or staked in the field and the ground surfaces as indicated 
by the above mentioned survey.  The quantity of directed excavation 
necessary for the removal of unsatisfactory foundation material as 
specified shall be included in the measurement of the excavation where the 
unsuitable soils are encountered. Quantities will be computed in cubic 
meters by the average end area method and the planimeter will be considered 
a precise instrument for measurement of plotted cross sections.  The total 
quantity of excavated material for which payment will be made will be the 
theoretical quantity between the ground surface as determined by a survey 
and the grade and slope of the theoretical cross sections indicated.  No 
allowance will be made for overdepth excavation or for the removal of any 
material outside the required slope lines.  All excavation outside of 
excavation lines shown on the drawings will be considered as being for the 
convenience of the Contractor.

78.2   Payment.

Payment for Excavation, Between Sta. 70+34.000 to Sta. 69+80.000 will be 
made for costs associated with excavation for the channel  at the 
applicable contract price, which payment shall constitute full compensation 
for excavating the channel, and other areas as indicated on the drawings, 
including shoring, rock removal, and cemented alluvium excavation; shaping 
and trimming of areas to receive concrete; including foundation 
preparation; crushing or otherwise processing, loading, stockpiling, 
hauling, and placing suitable materials for compacted fill; Including 
crushing/processing, loading, hauling, placing excess satisfactory 
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excavated materials at disposal site shown on drawings.  Payment will not 
be included for excavation (including shoring) outside the excavation 
limits indicated on the drawings or staked in the field, and other 
excavation requirements for which separate payments are provided.

78.3   Unsatisfactory Soils

No separate payment will be made for the excavation, hauling, and disposal 
of unsatisfactory soils.  When such excavation is directed, payment 
therefore will be included in the applicable contract price for the items 
of work under which the unsuitable soils are encountered.  When there is no 
applicable contract item an adjustment will be made.

78.4   Excavation for Structures

No separate payment will be made for excavation for structures.  All costs 
therefore shall be included in the applicable contract item to which the 
work applies.

78.5   Excavation for Utilities

  
No separate payment will be made for excavation for utilities.  All costs   
therefore shall be included in the applicable contract item to which the 
work applies.

78.6   Shoring

When shoring is indicated or directed for items for which separate payment 
is made, payment will be included in the applicable contract price for the 
items of work under which the shoring is placed.

PART 79   COMPACTED FILL, BETWEEN STA. 70+34.000 TO STA. 69+80.000.

79.1   Measurement.

Measurement for fills will be made between the excavation and structure 
lines and the fill limit lines, or between the ground lines and fill lines, 
as indicated or staked in the field.  Quantities will be computed in cubic 
meters by the average end area method and the planimeter will be considered 
a precise instrument for measuring plotted cross sections.

79.2   Payment.

79.2.1   COMPACTED FILL, CHANNEL, BETWEEN STA. 70+34.000 TO STA. 69+80.000 
(Bid Item 0092).

Payment for COMPACTED FILL, CHANNEL, BETWEEN STA. 70+34.000 TO STA. 
69+80.000  will be made at the applicable contract price, which payment 
shall constitute full compensation for shaping, grading, filling behind the 
channel walls including access ramps, over covered channels, and other 
areas shown on the drawings, and compacting the fill, complete.  Payment 
will not be included for fills outside the fill limits indicated on the 
drawings or staked in the field, and other fill requirements for which 
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separate payments are provided.

79.2.2   Fill for Structures.

No separate payment will be made for fill or backfill around structures.  
All such costs shall be included in the applicable contract prices for 
structure items to which the work applies.

79.2.3   Trenches.

No separate payment will be made for backfilling for utilities, side drains 
and confluences.  All costs in connection therewith shall be included in 
the contract prices for items to which the work applies.

79.2.4   Subgrade Preparation.

No separate payment will be made for subgrade preparation and all costs in 
connection therewith shall be included in the contract prices for items to 
which the work applies.

PART 80   CONCRETE, BETWEEN STA. 70+20.372 TO STA. 69+80.000.

80.1   Measurement.

Measurement of concrete will be made on the basis of the actual volume, in 
cubic meters, of concrete within the pay lines of the concrete invert slab, 
walls, top slab, and slope protection as shown on the drawings.  
Measurement of concrete placed against the sides of any excavation without 
the use of intervening forms will be made only within the pay lines of the 
structures.  No deductions will be made for rounded or beveled edges or 
space occupied by metalwork, nor voids or embedded items which are either 
less than 0.15 cubic meter in volume or one-tenth of square meter in cross 
section.  Concrete placed in items of work other than those specifically 
mentioned above, and concrete wasted or used for the convenience of the 
Contractor will not be included in measurement for payment.

80.2   Payment.

Payment for the concrete items will be made at the applicable contract 
prices for the various items of the schedule, which payments shall 
constitute full compensation for labor, materials (except reinforcing steel 
for which separate payment is provided), joint sealant, forming, furnishing 
concrete, placing concrete, finishing concrete, curing concrete, and for 
all equipment and tools to complete the concrete work.  Embedded items 
shall be included in the cost of the concrete except when other payment is 
specifically provided.  No payment will be made for concrete, as such, 
which is placed in structures for which payment is made on a lump sum basis.
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80.2.1   CONCRETE, CHANNEL INVERT SLAB, BETWEEN STA. 70+20.372 TO STA. 
69+80.000 (Bid Item 0093).

Payment for Concrete, Channel Invert Slab, Between Sta. 70+20.372 to Sta. 
69+80.000 will be made at the applicable contract price, which shall 
constitute full compensation for all concrete (including all necessary 
items described in Paragraph 80.2 above) placed for the invert slab of the 
channel, keys, starter walls, and cut-off walls, complete.

80.2.2   CONCRETE, CHANNEL WALLS, BETWEEN STA. 70+20.372 TO STA. 69+80.000 
(Bid Item 0094).

Payment for Concrete, Channel Walls, Between Sta. 70+20.372 to Sta. 
69+80.000 will be made at the applicable contract price, which payment 
shall constitute full compensation for all concrete (including all 
necessary items described in Paragraph 80.2 above) placed above the starter 
walls in the vertical walls of the channel, the walls of the warped 
transition structures, including wall height transitions, complete.

80.2.3   Concrete, Cut-off Wall.

No separate payment will be made for concrete, cut-off walls and all costs 
in connection therewith shall be included in the contract prices for items 
to which the work applies.

80.2.4   Concrete, Transition

Payment for concrete, transition and all costs in connection therewith 
shall be included in the contract prices for concrete, channel walls and 
concrete, channel invert slab or to the applicable contract price for which 
the work applies. 

PART 81   REINFORCING STEEL, BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid 
Item 0095).

81.1   Measurement.

Measurement of reinforcing steel in metric tonnes (1,000 kilograms) is 
limited to reinforcement in concrete structures paid for on a cubic meters 
basis.  Measurement will be made of the lengths of bars actually placed in 
the completed work in accordance with the plans and specifications, 
approved bar schedules, or as directed.  The measured lengths will 
converted to weights for the bar numbers listed by the unit weights per 
linear foot contained in ASTM A 615.  Steel in laps indicated on the 
drawings, in the specifications, or required by the Contracting Officer 
will be included in measurement for payment.  No measurement will be made 
for the additional steel in laps which are authorized for the convenience 
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of the Contractor.  No measurement will be made of steel supports or 
spacers.  All costs for furnishing and installing supports and spacers 
shall be included in the various structures requiring the reinforcement.

81.2   Payment.

Payment for Reinforcing Steel, Between Sta. 70+20.372 to Sta. 69+80.000 
will be made at the applicable contract price, which payment shall 
constitute full compensation for furnishing and installing steel 
reinforcement, complete.  No payment will be made for steel reinforcement 
which is placed in structures for which payment is made on a lump sum basis.

PART 82   AGGREGATE BASE COURSE, BETWEEN STA. 70+34.000 TO STA. 69+80.000 
(Bid Item 0096).

82.1   Measurement. 

Measurement of aggregate base course will be by the metric tonne (1,000 
kilograms) of aggregate base course placed within the lines and grades 
indicated on the drawings.  

82.2   Payment. 

Payment for Aggregate Base Course, Between Sta. 70+34.000 to Sta. 69+80.000 
will be made at the applicable contract price which payment shall 
constitute full compensation for earthwork required for installation of 
aggregate base course, furnishing and placing the aggregate base course, 
complete, including subgrade preparation.

PART 83   ASPHALT CONCRETE PAVEMENT, BETWEEN STA. 70+34.000 TO STA. 69+80.000 
(Bid Item 0097).

83.1   Measurement. 

Measurement for asphalt concrete pavement will be by the metric tonne 
(1,000 kilograms) of asphalt concrete pavement placed within the lines and 
grades as indicated on the drawing.    

83.2   Payment. 

Payment for Asphalt Concrete Pavement, Between Sta. 70+34.000 to Sta. 
69+80.000 will be made at the applicable contract price which payment shall 
constitute full compensation for asphalt concrete pavement in place, 
complete including tack coat, prime coat and appurtenant work except for 
aggregate base course.  No payment will be made for excessive thickness.  
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PART 84   WEEPHOLE SYSTEM, BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 
0098).

Payment for the Weephole System, Between Sta. 70+20.372 to Sta. 69+80.000 
will be made at the applicable contract price, which payment shall 
constitute full compensation for materials, and installation of the 
weephole system, complete including applicable earthwork, drain aggregate, 
geotextile, form openings and appurtenances, complete.

PART 85   CHAIN LINK FENCE, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid 
Item 0099).

85.1   Measurement. 

Measurement of chain link fence will be by the linear meters of chain link 
fencing constructed as shown on the drawings.  

85.2   Payment. 

Payment for Chain Link Fence, Between Sta. 70+34.000 to Sta. 69+80.000 will 
be made at the applicable contract price, which payment shall constitute 
full compensation for chain link fencing, including posts with caps, rail, 
chain link fabric, stretcher bars, tension bands, wire ties, truss wire, 
sleeves, grout, grounding, and all incidentals, including stops and 
padlocks, complete as shown on the drawings.

PART 86   PIPE SAFETY RAILING, BETWEEN STA. 70+20.000 TO STA. 70+21.000 (Bid 
Item 0100).

86.1   Measurement

Measurement of Pipe Safety Railing that is provided will be by the linear 
meter of pipe safety railing constructed as shown on the drawings.

86.2   Payment

Payment for Pipe Safety Railing, Between Sta. 70+20.000 to Sta. 70+21.000 
will be made at the applicable contract unit price per linear meter, which 
payment shall constitute full compensation for Pipe Safety Railing, 
including pipe railing and posts, safety chain gates, galvanized anchor 
bolt assemblies, fabrication, grout or dry pack, surface preparation and 
painting, and all incidentals, complete.

PART 87   DOUBLE SWING GATES, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid 
Item 0101).
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87.1   Measurement 

Measurement of double swing gates will be the number of double swing gates 
acceptably installed.

87.2   Payment. 

Payment for Double Swing Gates, Between Sta. 70+34.000 to Sta. 69+80.000 
will be made at the applicable contract price, which payment shall 
constitute full compensation for fabricating and installing the double 
swing gates, complete, including posts with caps, chain link fabric, frame 
members, tension bands, truss rods, stretcher bars, wire ties, truss wire, 
sleeves, hinges, grout, padlocks, and all incidentals, complete, as shown 
on the drawings. 

PART 88   SOIL STABILIZER, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid Item 
0102).

88.1   Measurement.  

Measurement of soil stabilizer will be made on the basis of the actual area 
in square meters of exposed excavation and fill surfaces in the 
construction areas treated with soil stabilizer as indicated or directed.

88.2   Payment

Payment for Soil Stabilizer, Between Sta. 70+34.000 to Sta. 69+80.000 will 
be at the applicable contract price, which payment shall constitute full 
compensation for the soil stabilizer including materials, processing, 
hauling, and placing, complete in place.

PART 89   STATION MARKINGS, BETWEEN STA. 70+34.000 TO STA. 69+80.000 (Bid 
Item 0103).

Payment for Station Markings, between Sta. 70+34.000 to Sta. 69+80.000 will 
be made at the applicable contract lump sum price, which shall be 
considered full payment for preparation, paint and marking, equipment and 
labor.

PART 90   BOX CONDUIT @ BUFFALO DRIVE, STA. 70+20.372 to STA. 70+34.000 (Bid 
Item 0104).

Payment for Box Conduit @ Buffalo Drive, Sta. 70+20.372 to Sta. 70+34.000 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the box conduit; except earthwork; except 
removal of existing gabion and existing low flow channel and temporary 
grouted riprap transition structure; including temporary concrete k-rail 
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traffic safety barriers that may be required for safety; including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; and all incidentals, including extended headwalls, 
complete as shown on the drawings except for pipe safety hand rail, and 
chain link fencing.

PART 91   GROUTED RIPRAP, BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid Item 
0105)

91.1   Measurement.

Measurement of Grouted Riprap will be made on the basis of the actual 
volume, in cubic meters, of grouted riprap within the pay lines of the 
grouted riprap structure as shown on the drawings.  Measurement of grouted 
riprap placed against the sides of any excavation without the use of 
intervening forms will be made only within the pay lines of the grouted 
riprap structure.  No deductions will be made for rounded or beveled edges 
or space occupied by metalwork, nor voids or embedded items which are 
either less than 0.15 cubic meter in volume or one-tenth of square meterin 
cross section.  Grouted riprap placed in items of work other than those 
specifically mentioned above, and grouted riprap and grout and riprap 
wasted or used for the convenience of the Contractor will not be included 
in measurement for payment.

91.2   Payment.

Payment for Grouted Riprap, Between Sta. 70+20.372 to Sta. 69+80.000 will 
be made at the applicable contract unit price, which payment shall 
constitute full compensation for obtaining and placing the grouted riprap 
and grout, complete.

PART 92   CABLE SAFETY RAILING, BETWEEN STA. 70+20.372 TO STA. 69+80.000 (Bid 
Item 0106).

92.1   Measurement

Measurement of Cable Safety Railing will be by the linear meter, measured 
from end to end, of railing installed as shown on the drawings.

92.2   Payment

Payment for Cable Safety Railing, Between Sta. 70+20.372 to Sta. 69+80.000 
will be made at the applicable contract unit price per linear meter, which 
payment shall constitute full compensation for railing, including posts, 
cable, safety chain gates, galvanized appurtenances, fabrication, post 
sleeves, grout or dry pack, and all incidentals, complete.

PART 93   RESTRICTOR PLATE FOR FLAMINGO DETENTION BASIN OUTLET (Bid Item 0107)

Payment for Restrictor Plate For Flamingo Detention Basin Outlet will be 
made at the applicable contract unit price, which payment shall constitute 
full compensation for restrictor plate, including all materials, anchor 
bolt assemblies, fabrication, grout or dry pack, surface preparation and 
necessary painting, and all incidentals, complete.
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    -- End of Section --
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